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City Clerk's Department  tel: 604.829.2002  fax: 604.873.7419 
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June 18, 2024 
 

 
Dear 
 
Re: Request for Access to Records under the Freedom of Information and Protection 

of Privacy Act (the “Act”) 
 
I am responding to your request of February 23, 2024 under the Freedom of Information and 
Protection of Privacy Act for: 
 

Record of all proposals that the City received in response to RFP PS20220102-
VBPR-RFP (“Consulting Service for Stanley Park Forestry Initiatives” opened on 
April 10, 2022), including the successful proposal from B.A. Blackwell & 
Associates Ltd. Date range: April 10, 2022 to December 31, 2022. 

 
All responsive records are attached. Some information in the records has been severed 
(blacked out) under s.13(1), s.15(1)(l), s.21(1), s.22(1), and s.22(3)(d) of the Act. You can read 
or download these sections here: 
http://www.bclaws.ca/EPLibraries/bclaws_new/document/ID/freeside/96165_00.     
 
Under section 52 of the Act, and within 30 business days of receipt of this letter, you may ask 
the Information & Privacy Commissioner to review any matter related to the City’s response to 
your FOI request by writing to: Office of the Information & Privacy Commissioner, 
info@oipc.bc.ca or by phoning 250-387-5629. 
 
If you request a review, please provide the Commissioner’s office with:  1) the request number 
(#04-1000-20-2024-125); 2) a copy of this letter; 3) a copy of your original request; and 4) 
detailed reasons why you are seeking the review. 
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Yours truly, 
 
Kevin Tuerlings, FOI Case Manager, for 
 
[Signed by Kevin Tuerlings] 
 
 
Cobi Falconer, MAS, MLIS, CIPP/C 
Director, Access to Information & Privacy 
cobi.falconer@vancouver.ca   
453 W. 12th Avenue Vancouver BC V5Y 1V4 
 
 
If you have any questions, please email us at foi@vancouver.ca and we will respond to you as 
soon as possible. Alternatively, you can call the FOI Case Manager at 604-871-6584.  
 
Encl. (Response package) 
 
:pm 
 



City of Vancouver October 31, 2022
453 West 12th, Ave.
VANCOUVER, BC V5Y 1V4

Person/Business :
Account number :

B.A. BLACKWELL & ASSOCIATES LTD
459893

This letter provides clearance information for the purposes of Section 258 of the Workers
Compensation Act.

We confirm that the above-referenced firm is active, in good standing, and has met
WorkSafeBC's criteria for advance clearance. Accordingly, if the addressee on this letter
is the prime contractor, the addressee will not be held liable for the amount of any
assessment payable for work undertaken by the above-referenced firm to January 01, 2023.

This firm has had continuous coverage with us since July 01, 1991.

Employer Service Centre
Assessment Department

Clearance Reference # : C133503416
CLRAAA

6951 Westminster Highway
Richmond BC
V7C 1C6
www.worksafebc.com

Telephone 604 244 6380
Toll Free within Canada
1 888 922 2768
Fax 604 244 6390

Assessment Department
Mailing Address

Location Clearance Section

PO Box 5350
Station Terminal
Vancouver BC V6B 5L5

To alter this document constitutes fraud.
Please refer to your account number in your correspondence or when contacting the Assessment Department.

- 1 -

For more information about Section 258 and clearance letters visit WorkSafeBC.com

City of Vancouver - FOI 2024-125 - Page 1 of 228

ifl·h)@sAFE ec I 
WORKING TO MAKE A DIFFERENCE 



 
DECLARATION OF SUPPLIER CODE OF CONDUCT COMPLIANCE 

Complete this Declaration of Supplier Code of Conduct Compliance in the form set out below. 

All proposed suppliers are to complete and submit this form to certify compliance with the supplier 
performance standards set out in the Supplier Code of Conduct. 

The City of Vancouver expects each supplier of goods and services to the City to comply with the supplier 
performance standards set out in the City’s Supplier Code of Conduct (SCC) 
<https://policy.vancouver.ca/AF01401P1.pdf>.  The SCC defines minimum labour and environmental 
standards for City suppliers and their subcontractors. 

Suppliers are expected to comply with the aforementioned standards upon submitting a tender, proposal, 
application, expression of interest or quotation to the City, or have a plan in place to comply within a specific 
period of time.  The City reserves the right to determine an appropriate timeframe in which suppliers must 
come into compliance with these standards.  To give effect to these requirements, an authorized signatory 
of each proposed vendor must complete the following declaration and include this declaration with its 
submission: 

As an authorized signatory of B.A. Blackwell & Associates Ltd. (vendor name), I declare that I have reviewed 
the SCC and to the best of my knowledge, B.A. Blackwell & Associates Ltd. (vendor name) and its proposed 
subcontractors have not been and are not currently in violation of the SCC or convicted of an offence under 
national and other applicable laws referred to in the SCC, other than as noted in the table below (include 
all violations/convictions that have occurred in the past three years as well as plans for corrective action).  

 

Section of SCC / 
title of law 

Date of violation 
/conviction 

Description of 
violation / 
conviction 

Regulatory / 
adjudication body and 
document file number 

Corrective 
action plan 

     

     

I understand that a false declaration and/or lack of a corrective action plan may result in no further 
consideration being given to the submission of B.A. Blackwell & Associates Ltd. (vendor name). 

Signature:      

Name and Title: Bruce Blackwell, Principal     
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CONSULTING SERVICES FOR STANLEY PARK 
FORESTRY INITIATIVES 

TECHNICAL PROPOSAL 

Request for Proposals No. PS20220102-VBPR-RFP 
 

Due: November 1, 2022, 3:00 pm PDT 

Submitted by: 

Bruce Blackwell 
B.A. Blackwell & Associates Ltd. 

270 – 18 Gostick Place 
North Vancouver, BC V7M 3G3 

Ph: 604-986-8346 ext. 201 (o)/ 604-351-1876 (c) 
Email: bablackwell@bablackwell.com 

Submitted to: 

Jing Fan, Buyer and Members of the Evaluation 
Committee 

City of Vancouver 
Submitted via City of Vancouver Supplier Portal 
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B . A .  B L A C K W E L L  A N D  A S S O C I A T E S  L T D .  
270 – 18 Gostick Place, North Vancouver, B.C. V7M 3G3 

Telephone: (604) 986-8346 Fax: (604) 986-8246 
www.bablackwell.com 

 

 

 

November 1, 2022 
 
Jing Fan and Members of the Evaluation Committee 
City of Vancouver 
453 West 12th, Ave. 
Vancouver, B.C.  
 
Dear Jing Fan and members of the Evaluation Committee, 
 
Please accept our proposal to provide consulting services for Stanley Park Forestry Initiatives. We have carefully read 
and examined the Request for Proposal (RFP) PS20220102-VBPR-RFP and have conducted such other investigations 
as were prudent and reasonable in preparing this proposal. We have prepared our technical and price proposals 
using best estimates given numerous unknowns and are committed to working with the Park Board as the project 
develops to meet their requirements.  

Thank you for your consideration of our proposal. Elements of this proposal are negotiable so please do not hesitate 
to contact us to discuss adjustments to the methodology, schedule, or proposed budget, or if you require further 
information. We look forward to hearing from you. 

Sincerely, 

 

Bruce A. Blackwell, M.Sc., R.P. Bio, R.P.F.  
Principal, B.A. Blackwell & Associates Ltd. and Primary Contact Person 
bablackwell@bablackwell.com
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1.0 EXECUTIVE SUMMARY
B.A. Blackwell & Associates Ltd. (Blackwell) provides the necessary breadth and depth of experience to 
deliver the range of services required to assess and mitigate the impacts of the current and projected 
hemlock looper infestation in Stanley Park, working in collaboration with the City of Vancouver Park 
Board. We have proposed a highly qualified team with expertise in wildfire management, urban forestry 
and urban forest planning, arboriculture and tree risk, forest health, silviculture, urban forestry operations 
and site supervision, and geomatics. Our team includes eight Registered Professional Foresters, a 
Registered Professional Biologist, two ISA Certified Arborists, and three individuals with TRAQ 
endorsement. Subconsultant Chartwell Resource Group Ltd. is included on our team exclusively to deliver 
visual impact assessment services. Blackwell is the lead proponent and all other services will be completed 
in-house by Blackwell.

We have a history of working successfully with the City of Vancouver and have a broad portfolio of project 
work that demonstrates our expertise in managing projects of similar scope and complexity. This includes 
our contributions to the success of the Stanley Park windstorm restoration and development of a wildfire 
response plan for the park. We have also completed recent and highly relevant work in other areas of 
Metro Vancouver to assess and mitigate hemlock looper impacts and associated wildfire risk in areas with 
high public use and complex site considerations. This is complemented by extensive related project work 
in wildfire risk reduction, restoration/forest health management, tree risk assessment and mitigation in 
BC municipalities, in all project stages, from assessment and treatment planning, through management 
of treatment contracts and works completion in urban green spaces and parks. 

In our proposal, we outline a work plan to complete the project in three stages within the two-year 
contract term, with completion of the final report in stage 1 by the Park Board’s preferred timeline (end 
of March 2023). Our proposed work plan and approach will address project challenges, some unique to 
Stanley Park. Additionally, our familiarity with the advanced progression of the hemlock looper infestation 
on the North Shore, our experience developing and applying effective assessment methodologies and 
treatment strategies, as well as past work on the Stanley Park wildfire response plan and related modeling 
will provide efficiency and add value to our approach. Our team is committed to an iterative process and 
open communication lines to ensure project success.

City of Vancouver - FOI 2024-125 - Page 7 of 228



RFP No PS20220102-VBPR-RFP 2November 1, 2022

B.A. Blackwell & Associates Ltd.

2.0 PROPONENT OVERVIEW
B.A. Blackwell and Associates Ltd. (Blackwell) was established in 1988 and incorporated in BC in 1991. The 
firm provides integrated forestry and environmental consulting services to a wide range of government, 
First Nation, and private sector clients. Consulting services are provided in wildfire management, forest 
health, ecological mapping and classification, forest development planning, silviculture, strategic 
planning, urban forestry and urban policy, research, and education. The firm has been involved in a wide 
range of complex and integrated projects over the past 34 years. Bruce Blackwell (owner and principal of 
the firm) and Blackwell's five professional associates form the core management team supported by over 
20 professional and technical staff, including a highly experienced administrative team. 

Blackwell has been working with communities and municipal governments to manage urban forests and 
develop strategic plans for the last twenty-five years. Blackwell’s urban forestry expertise includes site-
level operations to high level strategic planning. Our firm has completed operational tree inventories and 
arborist assessments, management plans for green spaces and parks, restoration planning and planting 
strategies, canopy cover analyses, reviews and development of municipal bylaws, policies and procedures, 
and has reviewed and advised on urban forest operations delivery. Blackwell’s Project Team includes 
members with extensive operational experience in many aspects of urban forest management. We have 
applied expertise in tree removals, urban tree establishment, tree maintenance, tree protection, tree
health care and risk management, urban trees and municipal/utilities infrastructure, park and natural 
areas management, and asset and workflow management to develop practical, integrated, and science-
based management solutions grounded in the current best management practices. 

Blackwell’s urban forestry expertise is complemented by our three decades of industry leading experience 
in wildfire management, silviculture, forest health, and forest ecology. We have successfully planned and 
delivered multi-year wildfire risk reduction, silviculture (including reforestation), restoration, and 
terrestrial ecosystem mapping programs, including extensive work for municipal clients. Through past and 
ongoing work in assessing hemlock looper (and phantom hemlock looper) including annual surveys for 
the Ministry of Forests, recent assessments in Metro Vancouver regional parks and watersheds, and past 
assessments of historic outbreak in a Metro Vancouver watershed, we are intimately familiar with the 
cycle of the infestation (current and historic), treatment options (including mitigation of wildfire risk), and 
current and past successes. In short, Blackwell provides the necessary expertise to integrate tree risk, and 
forest, and fire management to support the Park Board in managing the impacts of the hemlock looper
and associated wildfire risk in Stanley Park.

Blackwell played a major role in the high-profile restoration of Stanley Park following the 2006 windstorm
in assessment, planning, and mitigation phases of the project. Blackwell contributed to the Stanley Park 
Windstorm Restoration Plan and developed the 2007 Wildfire Response Plan. We coordinated operations 
for blowdown cleanup and park restoration, developed prescriptions and planting plans and coordinated 
multidisciplinary consultants. Additional responsibilities included coordination of meetings and 
workshops with staff and complex stakeholder groups consisting of expert committee, Park Board and
Council; coordination of public consultation and approval of the plan; on-site post-windstorm and post-
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restoration information tours; and pre- and post-treatment monitoring based on defined criteria and 
indicators developed through stakeholder and expert consultation. Our proposed Project Team includes 
several individuals who contributed to the windstorm restoration. This corporate and individual 
experience and familiarity with Stanley Park’s forest and unique management considerations add value 
to the services we can provide.

Following is a summary of our history of successes as they relate to this RFP (including our past successes 
in working with the City of Vancouver):

Over 120 community wildfire protection and wildfire resiliency plans (CWPPs and CWRPs) 
completed throughout BC, from field assessment of wildfire risk to strategic recommendations 
for prevention, mitigation, and response. Recent examples include plans for the Tsawwassen First 
Nation, City of Coquitlam, and Resort Municipality of Whistler (2021), City of North Vancouver 
and District of Mission (2020), and District of North Vancouver, District of West Vancouver and 
City of Maple Ridge (2019). Blackwell has provided ongoing implementation of plan 
recommendations for several of these clients.
Wildfire risk modeling and mitigation strategies from the site level to provincial level for 
government, utilities and private clients. Examples include wildfire risk assessment for the Stanley 
Park wildfire response plan; wildfire risk assessment and management frameworks for Metro 
Vancouver regional parks, BC Hydro’s provincial transmission and distribution system (2004 and 
2019); and development of a provincial wildfire risk assessment and management framework in 
collaboration with the Ministry of Forests and BC Wildfire Service building on a pilot study (2021-
present).
Wildfire risk reduction treatment planning, prescriptions, and implementation - Project work 
has been completed in highly complex and/or high use urban interface environments including 
municipal parks and regional parks, Burns Bog, and BC Parks. At the site-specific level, our firm 
has completed fuel management prescriptions in all types of ecosystems and varied terrain and 
has dealt with complex overlapping and often conflicting values and environmental 
considerations (i.e., wildlife habitat, species at risk, forest health, windthrow hazard, geotechnical 
issues, sensitive areas, cultural resources, riparian sites, sensitive soils, high public use, etc.). We 
have also developed and implemented operational fuel management programs on small to large 
scales for communities/sites across BC, including a $1.6 million tri-regional fuel management 
program in the west Kootenays, from planning and prescription development to fuel treatment 
project management and contract administration. Blackwell has managed or is currently 
managing multi-year wildfire risk reduction programs for several municipalities including the 
Resort Municipality of Whistler, District of Squamish, District of West Vancouver, District of North 
Vancouver, and District of Mission. 
Urban forest strategies (UFS) have been developed for the Village of Harrison Hot Springs (2022), 
City of Kelowna (2013), and City of London, ON UFS (2104). Preliminary analysis, background 
review and advisory services were provided in support of the City of Penticton UFS (2015).
Additionally, in 2013 through 2014, Blackwell led a multidisciplinary team to support development 
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of the City of Vancouver Urban Forest Strategy recommendations and goals and additional related 
work tasks (phase 1 of the UFS).
Urban forest policy review and expert advisory services have been provided to the City of 
Vancouver, City of Coquitlam, City of Maple Ridge, and Resort Municipality of Whistler regarding 
tree risk policy, tree cutting bylaws and/or environmental management in natural areas and 
environmentally sensitive areas. In 2014 Blackwell conducted a review and developed 
recommendations for Vancouver’s tree risk management policy, program, procedures and 
practices. This project included a gap and workflow analysis to ensure an efficient and effective 
system in achieving risk management objectives on City properties.
Urban forest operations – through our work on Stanley Park windstorm restoration combined 
with work on the City of Vancouver’s geospatial street tree inventory, phase 1 of the UFS, and 
associated consultation with Park Board staff and senior leadership, we have a good 
understanding of Vancouver Park Board urban forest operations. Blackwell conducted a review of 
urban forestry operations for the City of London, ON (2014) including extensive staff interviews 
and developed recommendations for a viable and cost-efficient delivery of municipal forestry 
operations services. We have worked with a wide range of BC municipal urban forestry 
departments over the past several decades.
Tree inventories and arborist/tree risk assessments and management. Assessments have been 
completed for municipalities, utilities, BC Parks, and private clients, including for popular trail 
systems. Examples include:

o City of Colwood i-Tree Eco analysis (2022);
o Inventory/tree risk assessments along Whistler’s Valley Trail network, the Village Stroll,

and other areas in the community including categorization of trees by risk class, providing
recommendations and treatments for each tree, and layout and supervision of danger 
tree treatments as required (annually or biannually 2007-2021);

o Tree Risk and Windthrow Assessment for the Austin Works Yard Expansion project for the 
City of Coquitlam. Work included tree protection recommendations along forest edges, 
and alignment of a new pathway network to retain as many new trees as possible (2022);

o Windthrow hazard assessment utilizing formal ISA tree risk assessment (TRAQ) of City of 
Coquitlam-owned Streamside Protection and Enhancement Areas (SPEAs) and 
development of mitigative action/restoration recommendations and operational cost 
projections (2017-2020);

o Advanced Level (Level 3) Tree Risk Assessment for an Aerial Adventure Ropes course on 
Grouse Mountain (2017). Environmental monitoring and site supervision were performed 
through all phases of construction;

o Grouse Grind trail tree risk/danger tree assessments for Metro Vancouver Parks (Grouse 
Mountain Regional Park) and Grouse Mountain Resorts including layout and supervision 
of tree falling activities including liaison with Metro Vancouver, Grouse Mountain, RCMP 
and the District of North Vancouver as required (2005-2008, 2014, 2015);

o Tree inventory and arborist and tree risk assessments and reporting in BC Hydro’s Buntzen 
Lake and Hayward Lake Recreation Areas (2015);
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o Greenway and parkland urban forest field inventories and assessments for municipal, 
utility and transportation group clients including TransLink, BC Hydro and Metro 
Vancouver; and

o City of Vancouver Geospatial Street Tree Inventory (2016) – development of the GIS-
based tree inventory database incorporating and transitioning the existing non-spatial 
database to a GIS platform including LiDAR interpretation and field truthing.
Recommendations were developed to integrate asset management.

Forest health and resilience management plans and restoration – examples include the Regional 
District of Central Okanagan urban forest health strategy (2007), Lynn Headwaters Regional Park 
hemlock looper impact assessment, treatment plan, and prescriptions (2022); Stanley Park post-
windstorm restoration planning and oversight of restoration activities; and a forest resilience plan 
and hemlock looper assessment (2019-2022), post-fire restoration plan (2019-2022), and 
restoration prescriptions on Fromme Mountain and in Cates Park for the District of North 
Vancouver.
Forest health assessments –Blackwell has completed aerial overview assessments with ground 
checks annually for the Coast forest region since 2007, for Metro Vancouver parks and watersheds 
in 2019-2020, and in 2004 we assessed hemlock looper impacts and associated fuel loading in the 
Coquitlam watershed. We have conducted forest health assessments in support of municipal and 
provincial parks management including a recent laminated root rot assessment in Sunnyside Acres 
Park for the City of Surrey (2022) in addition to the recent hemlock looper assessments described 
above.
Silviculture and reforestation – Blackwell has managed comprehensive operational silviculture 
programs and contracts from assessment, planning, and prescription development to treatment 
implementation. Project work has included tree removals, reforestation, brushing, invasive plant 
species management, planting (including sowing requests), spacing, thinning, and fertilization
activities. In the urban context, Blackwell developed recommendations for planting strategies for 
the City of Vancouver’s green spaces (UFS phase 1) and developed unique planting plans for 
Stanley Park windstorm restoration as well as site specific planting plans and reforestation 
strategies for District of North Vancouver (Fromme Mountain and other locations) and Coquitlam
Streamside Protection Environmental Areas. 
Urban forest ecology – ecology is the basis of our work. Blackwell has completed terrestrial 
mapping, ecosystem integrity analysis and fuel assessments, and analysis of species at risk for
Metro Vancouver’s regional parks. We also conducted ecological inventories of several District of 
North Vancouver parks and developed a framework for ecosystem-based management.

Through our past and ongoing project work we have demonstrated our ability to work collaboratively with 
diverse stakeholders, land managers (including municipal, regional, provincial, and federal government 
staff) and First Nations representatives to create solutions to mitigate identified hazards, protect values 
at risk, and manage for sustainable, resilient forests. 

The firm is SAFE certified with the BC Forest Safety Council and implements a comprehensive safety 
program including a robust Communicable Disease Prevention Plan.  Blackwell holds current and active 

City of Vancouver - FOI 2024-125 - Page 11 of 228



RFP No PS20220102-VBPR-RFP 6November 1, 2022

B.A. Blackwell & Associates Ltd.

WorkSafeBC coverage (#459893) as well as Comprehensive General Liability ($5,000,000), Professional 
Liability ($2,000,000) and vehicle insurance ($10,000,000 liability). Blackwell possesses all of the state-of-
the-art field and office equipment, licensed software and hardware to complete the assessment, mapping 
and GIS, and reporting for this project efficiently and to a high standard. This includes GoToMeeting and 
Zoom licenses/accounts.

3.0 KEY PERSONNEL
The proposed Project Team and individual roles and responsibilities are summarized in Table 1. The team’s 
organization is illustrated in the organization chart in Appendix A. Individual personnel resumes are 
provided in Appendix B. Further information on the organization of our team and areas of responsibility 
is provided in Section 5.0 (Project Management and Quality Control). Blackwell is the lead proponent. 
Chartwell Resource Group Ltd. is included on our team as a subconsultant solely to provide visual 
impact assessment services. All other services will be provided in-house by Blackwell. 

Our team includes eight Registered Professional Foresters (RPFs) in good standing with the Association of 
BC Forest Professionals with specializations in urban forestry, urban forest planning, forest health, wildfire 
risk reduction, silviculture including reforestation, and tree removals and fuel treatments in complex 
environments. Our team also includes a Registered Professional Biologist (RPBio), two International 
Society of Arboriculture (ISA) Certified Arborists, both with Tree Risk Assessment Qualification (TRAQ) 
endorsement, an urban forestry technician with TRAQ endorsement, and a Geomatics Professional. Our 
team also includes Local FireSmart Representatives (LFRs) with the provincial FireSmart Program. All 
professionals are in good standing with their respective registering bodies.

Blackwell has the capacity to provide the required services to the City of Vancouver given our existing 
workload and known commitments. Our internal capacity includes a highly experienced administrative 
team. In addition to the proposed key personnel, additional qualified staff are available to support this 
project if/when required and with the approval of the City. Blackwell’s base of operations is North 
Vancouver with convenient access to Stanley Park and Park Board offices.

CHARTWELL RESOURCE GROUP LTD. 
Chartwell Resource Group Ltd. (Chartwell), united in 2021, is the collaboration of Hedberg and Associates, 
established in 2004, and Chartwell Consultants, established in 2000. Together the group provides natural 
resource management consulting services to a wide range of clients in government, industry and First 
Nations. Chartwell offers a broad spectrum of natural resource management consulting services from four 
offices in BC, including an office in North Vancouver. The interdisciplinary services offered by Chartwell’s 
team combine experience in forest management, resource and land management, road and bridge 
engineering, GIS and mapping, LiDAR, asset inventory, environmental science, planning, ecology, and 
recreation. Chartwell possesses state of the art visibility monitoring capabilities and has extensive 
experience producing high quality digital terrain representations and visual assessments, from data 
capture to the transformation of vector data into photo-realistic visualizations. Visual impact assessment 
services have been delivered for a range of clients and applications including municipal level land use 
planning.
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Table 1. Summary of proposed key personnel, roles and responsibilities 

Team Member Role Responsibilities 

B. A. Blackwell & Associates Ltd. 

Bruce Blackwell, RPF, RPBio, MSc 

Jeff McWilliams, BSF, RPF 

Jeff Fisher, BSF, RPF 

Aaron Bigsby, BSF, RPF 

November 1, 2022 

• Project management and contract point of contact 

• Oversight of all project phases and deliverables and lead report 

development 

• Wi ldfire expert and lead wildfire risk assessment 

Project Manager and Wildfire • 

E~ert • 

Senior urban forestry and urban forest planning advisor 

Lead presentations, field tour, and meetings 

Silviculture Specialist 

Forestry Operations Specialist 

Forest Health Specialist 

• Peer review of prescriptions 

• On-site meetings and oversight of treatment project 

management/contract administration focused on high level 

decisions 

• Support mitigation planning and implementation with a focus on 

reforestation plans 

• Peer review of prescriptions 

• Support management of planting contracts including onsite 

meetings 

• Support mitigation planning and implementation with a focus on 

tree removal plans, and operational and environmental 

considerations 

• Peer review of prescriptions 

• Lead treatment project management/contract administration and 

weekly on-site supervision 

• Support development of hemlock looper response strategies 

• Advise on hemlock looper infestation trends and projections 
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Team Member Role Responsibilities 

• Technical lead for hemlock looper assessment and response plan 
Judith Cowan, RPF, MBCSLA, ISA 

and tree risk assessments, prescriptions development 
Cert. Arb., TRAQ, WDTA - Parks & 

Lead Urban Forester and • Co-lead and support presentations, field tour, meet ings and 
Recreation, Riparian Area 

Arborist/ Tree Risk Assessor progress reporting 
Protection Regulation QEP, 

• Support treatment project management, supervision, and QA of 
FireSmart LFR 

recommendations for trees with unacceptable levels of risk 

Ali Rahi, PhD; RPF, ISA Cert . Arb., 
Urban Forester and Arborist/ Hemlock looper data collection and tree risk assessments • TRAQ, WDTA - Parks & 
Tree Risk Assessor • Compilations and support report and deliverables development 

Recreation, FireSmart LFR 

• Hemlock looper data collection and tree risk assessments 
Valentine lynch, MSFM, FIT, Technical Support/ Tree Risk 

• Compilation, geospatial, reporting, and meeting/presentation 
TRAQ Assessor 

support 

• Technical lead, supporting Bruce Blackwell, for wildfire risk 

assessment and mitigation planning and prescriptions including 

Debrah Zemanek, BScH, MASc, 
Project Forester- Wildfire 

engagement with Park Board and Vancouver Fire Department 

MSFM, RPF, LFR staff 

• Report/del iverables preparation 

• Support treatment project management, supervision and QA 

• Technical support for wildfire risk assessment and mitigation plan 

Quent in Schmidt, BSF, FIT, LFR Technical Support - Wildfire 
and prescriptions 

• Support report/deliverables development 

• Support treatment project management, supervision and QA 

• Technical support for wildfire risk assessment and mitigation plan 

Brin Farrell, FIT, B.Tech, Dip Tech 
Technical Support - Wildfire and 

and prescriptions, and GIS support 
GIS 

• Support report/deliverables development 

Elizabeth Panozzo, BSF, RFP, LFR 
Administrative and Technical 

Support reporting and project management processes • 
Support 

Avram Sandor, BSc, Advanced • GIS analysis, production of maps and graphics 
GIS Lead 

DipGIS • Wi ldfire risk modeling under the direction of Bruce Blackwell 
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Team Member Role Responsibilities 

Chartwell Resource Group Ltd. 

• Visual impact assessment following guidance of Bruce Blackwell in 
John Arnett, MSc, BSF Visual Impact Assessment 

collaboration with Park Board 
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3.1 B.A. BLACKWELL & ASSOCIATES LTD. (LEAD PROPONENT)

BRUCE BLACKWELL, MSC, RPF, RPBIO –PROJECT LEAD/ MANAGER

JEFF MCWILLIAMS. BSF, RPF - SILVICULTURE SPECIALIST
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JEFF FISHER, BSF, RPF –FORESTRY OPERATIONS SPECIALIST

AARON BIGSBY, BSF, RPF – FOREST HEALTH SPECIALIST
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JUDITH COWAN, RPF, ISA CERT. ARB., TRAQ, MBCSLA – LEAD URBAN FORESTER AND ARBORIST

ALI RAHI, PHD-FORESTRY, RPF, ISA CERT. ARB., TRAQ – URBAN FORESTER AND ARBORIST/ TREE RISK 
ASSESSOR
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VALENTINE LYNCH, FIT, MSFM, TRAQ – TECHNICAL SUPPORT (HEMLOCK LOOPER)/ TREE RISK ASSESSOR

DEBRAH ZEMANEK, BSCH, MASC, MSFM, RPF, LFR – PROJECT FORESTER (WILDFIRE)
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QUENTIN SCHMIDT, BSF, FIT, LFR – TECHNICAL SUPPORT (WILDFIRE)

BRIN FARRELL, BTECH, DIPTECH, FIT, LFR –TECHNICAL SUPPORT (WILDFIRE AND GIS)
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ELIZABETH PANOZZO, BSF, RPF – ADMINISTRATIVE AND TECHNICAL SUPPORT (OFFICE)

AVRAM SANDOR, BSC FORESTRY, ADVANCED DIPLOMA GIS – GEOMATICS PROFESSIONAL

3.2 CHARTWELL RESOURCE GROUP LTD.

JOHN ARNETT, MSC
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4.0 EXPERIENCE AND QUALIFICATIONS

4.1 B.A. BLACKWELL & ASSOCIATES LTD. (LEAD PROPONENT)
Our experience and successes as they relate to this project have been described in Section 0 (Proponent 
Overview). The following projects completed by Blackwell within the last five years further illustrate our 
relevant experience and accomplishments.

METRO VANCOUVER HEMLOCK LOOPER IMPACT STUDY AT LYNN HEADWATERS REGIONAL PARK (2022)

Robyn Worcester, Natural Resource Management Specialist, Parks and Environment, Metro Vancouver 
Regional District, Ph: 604-224-5739/ E: Robyn.Worcester@metrovancouver.org

Tyler Langeloo, Supervisor, Parks Operations, Metro Vancouver Regional District, West Area, Ph: 604-250-
8396 (c); E: Tyler.Langeloo@metrovancouver.org

Blackwell assessed the impact of hemlock looper damage for Metro Vancouver, conducted hazard tree 
assessments, and prescribed a set of monitoring and treatment prescriptions to address the multiple 
issues identified (i.e., slope stability, tree risk and health including current and anticipated future tree 
mortality, and wildfire hazard and risks to park infrastructure, homes, and the utility corridor). Blackwell 
assessed crown defoliation and established three levels of impact based on thresholds for the likelihood 
of tree recovery (in one or more years) or tree mortality. Tree risk assessments were complex in that 
assessors had to reconcile and differentiate hemlock looper defoliation effects from any external visual 
(structural) defects to make determinations of hazard tree classification in the field on a tree-by-tree basis. 
Assessments were targeted based on risk management priorities for public high use areas and focused on 
trees that would strike a target if they failed (roads, trails, buildings, and parking lots). Deliverables 
included an inventory of individual trees rated by the consequences of part- or whole-tree failure (within 
the defoliation thresholds), priority for mitigation, and associated mapping. Treatment plans and 
prescriptions were developed to address unacceptable levels of tree risk, fuel management and 
restoration/reforestation. Plans and prescriptions also incorporated strategies to address slope stability 
issues integrating the recommendations of a Professional Geoscientist.

The Blackwell team was very sensitive to public concerns and perceptions regarding the danger of dead 
trees and expectations for prompt mitigation, while also recognizing the need for a biotic management 
response. Consequently, tree risk mitigation was staged, with first year high priority removals based only 
on tree risk assessment for structural defects. Second year removals are to be based on the level to which 
defoliated trees have recovered (following annual monitoring). Risk mitigation treatments include 
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pruning, disbursed tree removals, and patch removals with retention of living and other species and 
wildlife treatments to address terrain stability issues, protect biodiversity, water courses, and other 
environmental values. Restoration planting plans will be developed as part of scope of work.

Blackwell is currently managing and administering the danger tree treatment phase of the project and has 
contracted a Certified Utility Arborist to complete the interim removal of high priority hazard trees. 
Blackwell has also developed the budget for subsequent broader removal of trees in early 2023 with 
consideration of complex operational requirements. The significant slope stability issues, proximity to 
homes, a public road and trail, water courses, and a distribution line involve complex logistics (i.e., 
conventional and helicopter tree removals, coordination with BC Hydro to have a distribution line taken 
down, traffic and neighbourhood control and notifications).  

DISTRICT OF NORTH VANCOUVER FOREST RESILIENCE PLAN AND HEMLOCK LOOPER ASSESSMENT (2019
- 2022)

Guy Exley, Community Forester, District of North Vancouver. Ph: 604-990-2350/ E: ExleyG@dnv.org

This draft forest resilience plan was originally developed with the primary goal of increasing wildfire 
resilience of the District’s contiguous forest management areas beyond the urban interface. Due to 
changes in higher level objectives and priorities, the scope of the project evolved and was refined in 
collaboration with the District with the goal of strategizing to manage for overall forest resilience in 
response to climate change using a science-based approach. This includes establishing a baseline of forest 
condition. 

In 2022, the project was expanded again to include a hemlock looper and wildfire risk assessment of 
Mountain View Park and Mountain Highway which experienced heavy defoliation. Blackwell conducted a 
vegetation inventory and assessments of forest health, tree risk, and wildfire risk, including establishing 
baseline sample plots to compare stand structure and components for treated and untreated areas. 
Similar to the Hemlock Looper assessment conducted in Lynn Headwaters Park, Blackwell assessed crown 
defoliation using three levels of impact based on thresholds for the likelihood of tree recovery (in one or 
more years) or tree mortality. Individual hazard tree classifications/determinations were complex, with 
the overlapping and separate effects of hemlock looper defoliation and external visual (structural) defects 
not related to Hemlock Looper. Assessments were targeted based on risk management priorities for public 
high use areas and focused on trees that would strike a target if they failed (roads, trails, buildings, and 
parking lots). Blackwell identified fuel types and calculated fuel loading. Data collection was designed to
determine the fuel loading resulting from expected hemlock looper mortality and to determine if hemlock 
looper or any other forest health factors (i.e., dwarf mistletoe) will be contributing to future fuel loading 
to inform the District’s planning for future mitigation/restoration. Deliverables included an inventory of 
single trees identified by level of impact and priority for mitigation (and associated mapping), and analysis 
and assessment of the current level of damage and relationships between level of crown defoliation and 
mortality for the study area. Treatment recommendations were developed to address the dual priorities 
of removing danger trees and minimizing fuel buildup to mitigate risk in the immediate-short term. 
Blackwell developed treatment options and site-specific strategies for both sites including tree removal 
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based on expected tree mortality, wildlife tree/snag creation options, site-specific reforestation 
possibilities and strategies for management of invasive plant species and shrub understory cover as well 
as existing forest fuel accumulations and estimated contributions over time. 

CITY OF COQUITLAM TREE RISK AND WINDTHROW HAZARD ASSESSMENTS, PLANTING PRESCRIPTIONS, 
AND TREATMENT SUPERVISION IN STREAMSIDE PROTECTION ENVIRONMENTAL AREAS (SPEAS) (2017-
2020)

Lanny Englund, Urban Forestry & Park Services Manager, City of Coquitlam, Ph: 604-927-3549 / E:
lenglund@coquitlam.ca

Blackwell conducted windthrow and hazard tree assessments (including forest health assessment), 
developed planting restoration prescriptions, supported the City’s procurement process, and 
supervised tree removal and restoration planting operations. This project involved approximately 900 
tree removals to address forest health concerns (i.e., hemlock mistletoe), blowdown and associated 
fire hazard, and restoration of ecosystem attributes. The project demonstrates operational experience 
in planning and supervising tree removals and restoration planting in highly sensitive riparian sites 
(legislated through the Riparian Area Protection Regulation) with high fisheries values; ensuring public 
safety and protecting numerous other values such as adjacent homes/high value real estate and public 
infrastructure (including utilities, roads and bridge infrastructure). Prescriptions included strategies for 
vegetation management (competing brush and invasives) including guidance for the City’s brushing 
program. Senior members of the project team delivered workshops and site visits to Council and senior 
management to define the objectives of the future stand (a resilient, windfirm stand) and inform the 
site-specific reforestation plan as opposed to a tree-for-tree reforestation strategy. As a result of this 
project work and identified management challenges associated with SPEAs, the City of Coquitlam 
engaged Blackwell to review the policy and make recommendations. 

DISTRICT OF WEST VANCOUVER COMMUNITY WILDFIRE PROTECTION PLAN AND WILDFIRE PROGRAM 
IMPLEMENTION (2019-2022)

Dave Clark, Fire Chief, District of West Vancouver, Ph: 604-925-7396/ E: dclark@westvancouver.ca

Blackwell developed a comprehensive Community Wildfire Protection Plan (CWPP) for the District of West 
Vancouver (the District) and was subsequently engaged to support the District in ongoing implementation 
of recommendations. Key activities in developing the CWPP included: 

Consultation with key local government representatives, structural and wildfire specialists, and 
stakeholders regarding available resources and training, critical infrastructure, water resources, 
fire, and response history and processes; 
Identification of values at risk (including critical infrastructure, public safety, environmental, and 
cultural values) and assessment of the local wildfire threat with consideration of the natural fire 
regime and ecology, forest health factors, Provincial Strategic Threat Analysis, ground-truthing, 
fuel type assessment/verification, completion of Wildland Urban Interface Threat plots, and GIS 
wildfire threat analysis.
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Developed a risk mitigation strategy, including prioritization of fuel treatments, FireSmart 
activities, and wildfire response. 

Since 2019, Blackwell has supported implementing the plan recommendations. This has included 
FireSmart activities such as Home Ignition Zone assessments and developing and delivering a range of 
public education materials (presentation/workshop, display boards, social media content). In 2019-2020, 
Blackwell completed four fuel management prescriptions for high priority interface areas in the District. 
The prescriptions were developed in consideration of areas with high-recreational traffic, steep and 
challenging terrain, and with established conservation objectives implemented by the District. The 
prescriptions were complex and addressed all the values at risk, while mitigating the risk from wildfire, 
and ensuring stable forest stand conditions in the future. Blackwell is also overseeing the implementation 
of a highly visible fuel management unit this fall in the Cypress Mountain area above the British Properties 
residential area. The prescription for this treatment area incorporated feedback from the Musqueam, 
Squamish and Tsleil-Waututh Nations (MST) whose representatives attended a Preliminary field 
Reconnaissance (to assess cultural/archaeological values). Treatment project management and 
administration has included pre-treatment activities (consultation and information sharing with First 
Nations and stakeholders; tender development and selection of a qualified contractor, and pre-work 
activities including cutting authorizations and approvals). Blackwell will conduct treatment supervision 
and quality assurance, and post-treatment assessment this fall. The treatment area is adjacent to a BC 
Hydro distribution line and overlaps high-traffic recreation trails (including the Baden Powel and Trans-
Canada trails). Public safety and public access control has been a large part of planning with the District 
and the contractor. Blackwell has facilitated and supported extensive public communications and 
engagement including the development of video content and facilitation of a public information session
and been on call to the District to answer questions and address concerns from the public and municipal 
council.

DISTRICT OF NORTH VANCOUVER FUEL MANAGEMENT PRESCRIPTIONS AND OPERATIONAL FUEL 
TREATMENT IMPLEMENTATION PROGRAM (2007-2021) – CLIFFORD AND MCCARTNEY PARKS FUEL 
MANAGEMENT PRESCRIPTION (2021) 

Guy Exley, Community Forester, District of North Vancouver. Ph: 604-990-2350/ E: ExleyG@dnv.org

Blackwell has developed fuel management prescriptions for over 100 ha in the District of North 
Vancouver since 2007. Covering a diverse range of residential and commercial adjacency, forest types, 
steep slopes, and potential impacts from operational disturbance from treatments, the prescriptions 
were complex in order to address all the values-at-risk, while mitigating the risk from wildfire, but also
projected future stable forest stand conditions. Blackwell has supervised treatment in some of the 
prescription areas. During operations, Blackwell demonstrated the capacity to adapt to emerging 
situations, and address sensitive environmental issues such as species-at-risk, wind, snow, and rainfall 
events. The most recent contract was to develop a fuel management prescription for Clifford and 
McCarney Park, including considerations for multiple creeks, steep slopes and slope stability, adjacent 
residences and continuous forest land, and the presence of high-traffic recreational trails. Input from 

City of Vancouver - FOI 2024-125 - Page 25 of 228



RFP No PS20220102-VBPR-RFP 20November 1, 2022

B.A. Blackwell & Associates Ltd.

the Musqueam, Squamish, and Tsleil-Waututh Nations (and other First Nations) was integrated in the 
prescription.

ENVIRONMENTAL ASSESSMENT AND TREE CLEARING PLAN FOR THE GROUSE MOUNTAIN GONDOLA 
PROJECT (2020-2022)
Michael Cameron, President, Grouse Mountain Resort. Ph: 604-984-0661/ E: 
mcameron@grousemountain.com

Blackwell has completed multiple phases of project work for a development project to replace the Grouse 
Mountain Resort’s blue tram. We provided a preliminary environmental and feasibility assessment with 
consideration of the ecological values and processes inherent in the proposed project location in 2020 
and have completed and coordinated subsequent assessments to secure permitting with local 
governments. Blackwell completed environmental assessments for rare and sensitive species and 
ecosystems, wildlife trees, wildfire hazard, forest health, and conducted arborist assessments to meet the 
District of North Vancouver’s Environmental Development Permit Areas and tree permit requirements. 
Deliverables in support of permitting included a fuel management implementation plan, and 
comprehensive fuel management prescription, a hemlock looper occurrence map (including potential 
danger tree locations), and sensitive ecosystems assessment report. Blackwell also conducted an 
assessment of at-risk ecological communities and plants in a portion of Grouse Mountain Regional Park 
that is impacted by the project. Blackwell coordinated right of way layout and legal surveys and other 
Qualified Professionals (QPs) for terrain stability and hydrology assessments. We completed a detailed 
implementation plan for fuel management and right of way clearing, and are the acting prime contractor 
overseeing these activities currently underway. This includes coordination and on-site supervision of tree 
removals (including danger tree falling, helicopter and cable yarding from sensitive sites, trucking and off-
site removals, and managing access and public safety (including temporary public closures) around 
complex worksites involving trails, roads, and transmission lines in liaison with property owners (Metro 
Vancouver Parks and District of North Vancouver) and Grouse Mountain Resorts. This project 
demonstrates our operational experience in planning, managing, and supervising concurrent tree removal
and fuel management operations in a highly constrained area that was also impacted by the hemlock 
looper.

FOREST HEALTH ASSESSMENTS OF METRO VANCOUVER REGIONAL PARKS AND WATERSHEDS (2019-
2020)
Markus Merkens, Natural Resource Management Specialist, Parks and Environment, Metro Vancouver, 
Ph: 604-520-6442/ E: Markus.Merkens@metrovancouver.org; 

Judith Wheeler, Watershed Operations Assistant, Metro Vancouver, Ph: 778.452.4598/ E: 
Judith.Wheeler@metrovancouver.org

Blackwell conducted aerial overview surveys of Metro Vancouver’s regional parks and watersheds due to 
significant incidence of western hemlock looper. Our team subsequently conducted forest health ground 
surveys to verify causal agents and provide recommendations for management for identified forest health 
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factors in Colony Farm, Aldergrove Regional Park, Campbell Valley Regional Park, Pacific Spirit Regional 
Park, and Lynn Headwaters Regional Park.

MINISTRY OF FORESTS ANNUAL FOREST HEALTH AERIAL OVERVIEW SURVEYS (2007-2022)
Babita Bains, Provincial Forest Entomologist, Ministry of Forest, Ph: 236-468-2295/ E: 
Babita.Bains@gov.bc.ca

Blackwell has conducted annual forest health aerial overview surveys (biotic and abiotic forest health 
agents) including ground checks and reporting for the Ministry of Forests Coast Forest Region. This 
includes the entire Coast of British Columbia from the Washington State Border to Prince Rupert.

4.2 CHARTWELL RESOURCE GROUP LTD.
The following three project examples illustrate Chartwell’s recent experience in completing visual impact 
assessments for government, First Nation, and private clients.

CHINOOK MULTIPHASE CONTRACT - CONNOR CREEK BLOCK PLANNING FOR MINISTRY OF FORESTS, BC 
TIMBER SALES (MAY 2020 – ONGOING)
A landscape level visual impact assessment was performed to model proposed block development in the 
Connor Creek area. Planned modifications were built into the 3D model to render what the proposal will 
look like from a variety of viewpoints in a photo-realistic manner. Deliverables included viewpoint and 
visibility maps, percentage alteration calculations and RPF report with sign-off.

KATZIE AND KWANTLEN FIRST NATIONS WOODLAND LICENSE (FEBRUARY 2022 – ONGOING)
A landscape level visual impact assessment was performed to model proposed block development for the 
First Nations woodlot license N2Z. Planned modifications were built into the 3D model to render what the 
proposal will look like from a variety of viewpoints in a photo-realistic manner. Deliverables included 
viewpoint and visibility maps, percentage alteration calculations and RPF report with sign-off. 

WOODLOT 1699 FORESTRY OPERATIONS (2014 – ONGOING)
A landscape level visual impact assessment was performed to model proposed block development in 
Woodlot 1699 in the Harrison Hot Springs area. Planned modifications were built into the 3D model to 
render what the proposal will look like from a variety of viewpoints in a photo-realistic manner. 
Deliverables included viewpoint and visibility maps, percentage alteration calculations and RPF report 
with sign-off.

5.0 WORK PLAN
OVERVIEW
Blackwell’s proposed work plan assumes a two-year contract (with option to renew at the City’s 
discretion) and a two to five-year treatment planning and implementation timeline. In the following 
sections we outline how we propose to undertake the work in the first two years (contract term) to 
achieve the milestones listed in the RFP Scope of Work in a logical, risk-based progression. Our approach 
is informed by our recent experience with hemlock looper assessments, observations of tree mortality 
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and recovery, response planning, and implementation in North Vancouver (for District of North Vancouver 
and Metro Vancouver Parks). Our approach is also informed by our past experience and successes in 
planning and implementing windstorm restoration and wildfire risk reduction in Stanley Park, which 
provides us with a good understanding of the unique challenges that may be encountered in the park.
Blackwell has outlined a work plan for the first two years of the project as follows1:

Stage 1 - Year 1 (December 2022 – March 2023)
Assessment and Mitigation and Response Plan

o includes the majority of the RFP Scope of Work, excluding formal tree risk assessments,
which are proposed to be completed in Stage 2. Completion of a detailed inventory and 
assessments in Stage 1 will identify target areas for TRAQ Rationale for completing the 
TRAQ assessments and VIA in Stage 2 are provided in Section 7.0.

Stage 2 - Year 1 (April – December 2023)
Detailed Treatment Prescriptions and Year 1 Treatments (immediate risk in spring, highest 
priority in fall)

o Tree Risk Assessment (TRAQ) of priority trees/polygons to commence immediately (April 
2023) following final report completion, 

o Spring 2023 treatment of immediate priority (imminent risk/danger) areas requiring 
immediate treatment,

o Development of detailed, highest priority treatment prescriptions including 
reforestation, invasive plant species management, and brushing plans for both wildfire 
risk and hemlock looper mitigation concurrently (or separately) as applicable, 

o Treatment of highest priority areas in the fall of 2023 (outside of breeding bird season).
Stage 3 – Year 2 (December 2023 – December 2024)
Year 2 Treatments, Planting of Year 1 Treatments, Residual Treatment Prescriptions

o Plant 2023 treatment areas, and plan for next year’s planting and implement next priority 
treatments through fall and winter of 2024, 

o A formal schedule of treatment activities is difficult to estimate at this time (see Section 
6.0 for a discussion of potential project challenges). Scheduling and treatment timing can 
all be impacted by considerations for Species at Risk, requirements for specific biological 
assessments, archaeological assessments, geotechnical assessments, and consultations 
with MST and potentially other stakeholders.

PROJECT MANAGEMENT AND QUALITY CONTROL
Blackwell maintains a high standard by utilizing project management procedures throughout the life of 
each project to facilitate project communications and status reporting, and to engage a thorough quality 
management process.

1 The contract terms is assumed to be two years. As stated in the City of Vancouver Supplier portal “Description”: 
The term of any Agreement is expected to be a 2-year period, with 2 possible 1-year extensions, for a maximum total 
term of 4 years.
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A workplan in alignment with the proposed work schedule and milestone dates stipulated within the RFP 
will be submitted for review and approval following the kick-off meeting, and will identify critical 
milestones/deliverables and activities. This workplan may be revised in consultation with the Park Board 
as needed and as the project evolves. We engage in ongoing scope verification and provide regular status 
updates to ensure that all aspects of a project are being completed to the client's satisfaction. We have a 
highly experienced administrative team, and the firm's Deltek Enterprise Resource Planning (ERP) system 
enhances our ability to create a project work breakdown structure with the capability to generate instant 
financial progress reports and provide daily diarizing of work tasks by individual as/if required. Invoicing 
will include a breakdown of major tasks and team member to track budget expenditure against project 
progress.

Progress reports will be provided on a monthly basis (or as requested) in the form of emailed progress 
memos, including any project constraints and corrective actions that will be implemented to ensure 
completion to schedule. This is in addition to scheduled meetings and a field trip (discussed below). 

Blackwell’s team has extensive experience delivering projects of comparable scope and complexity 
(including the Stanley Park windstorm restoration and other projects outlined in Section 4.0 of our 
proposal). We recognize the importance of building an administrative and staffing structure that lends 
itself the flexibility to intensify efforts when required. Our strong corporate capacity allows us to manage 
large and small projects, encompassing all aspects of contracting, administration, safety, quality 
assurance, and project management planning. Our project and resource management processes, 
combined with comprehensive and efficient data collection, data management, and internal quality 
assurance processes will ensure completion of the project on time and to a high standard. 

Blackwell performs extensive peer reviews of project tasks and deliverables to ensure they maintain a 
consistent, high standard. Field work and data collection and compilation will be overseen by both Bruce 
Blackwell who will supervise the Technical Leads. All GIS and mapping (Blackwell), visual impact 
assessment (Chartwell), and report development (Blackwell) will be led by Bruce Blackwell, who will 
coordinate and oversee report contributions by Technical Leads, and Senior Advisors who in turn, will 
supervise others providing technical support. Bruce Blackwell will liaise with Chartwell and the Park Board 
to coordinate a visual impact assessment that meets the Park Board’s requirements, within an acceptable 
budget. Bruce Blackwell with the support of Judith Cowan will lead and facilitate all meetings with the 
Park Board working group, field tour, and presentations to senior leadership.

COMMUNICATIONS AND MEETINGS:
We recognize that good communication with the Park Board is critical to ensuring project success. 
Blackwell will maintain open communication lines with Park Board contacts that facilitate collaboration 
and ensure our team is readily accessible to respond to information requests and discuss issues as they 
develop. The format and schedule of progress reporting and meetings deemed necessary during the term 
of the Agreement will be determined in consultation with the Park Board. We have proposed Park Board 
working group meetings be scheduled at key milestones (at completion of Phase 2, 3, and 4, see Table 2
– project timeline). These meetings will facilitate Park Board input and review of project progress, results, 
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and next steps. Minutes and action items will be recorded to ensure a comprehensive record of outcomes.
Meetings may be conducted in person or via teleconference, or virtual meeting technology (i.e., 
GoToMeeting or Zoom), subject to Park Board requirements. We have also proposed a field tour as 
discussed in our work plan (Section 5.3.2) and are open to facilitating additional Park Board site visits.

STAGE 1 (DECEMBER 2022 – MARCH 2023)

5.1 PHASE 1: PREPARATION AND ONBOARDING

5.1.1 BACKGROUND REVIEW
Blackwell will thoroughly review relevant Board of Parks and Recreation (Park Board) and City of 
Vancouver (City) plans, policies, relevant reports, data and mapping, including but not limited to all
provided documents and information listed in the RFP Scope of Work. This will ensure the Hemlock Looper 
Response Plan and Wildfire Mitigation Plan will align with related strategies (i.e., urban forest, bird, 
biodiversity, and climate change adaptation), higher level plans, and the Park Board’s reconciliation 
mission, vision and values, as well as other municipal policy and plans. Any other relevant data, 
documents, maps, and site-specific information, as available, will be acquired from the Park Board during 
this phase. 

Spatial data which helps to inform the Wildfire Risk Mitigation Plan will be gathered from a variety of 
sources (such as BC Wildfire Service, DataBC) in addition to the Park Board and will provide the basis for 
portions of the mapping and office analysis. This will include the original desktop wildfire risk assessment 
Blackwell completed for Stanley post windstorm. Locations of water sources and hydrant location, access 
and egress routes, critical infrastructure, values at risk (structures), archaeological values, species at risk, 
hazardous values, fire history, and other resource values within Stanley Park will be identified spatially as 
necessary. 

5.1.2 KICK-OFF MEETING
At project initiation, Blackwell will conduct a kick-off meeting with Park Board staff to discuss overall 
project goals and objectives, approach and work plan, timelines, invoicing and reporting requirements, 
available data, and other information required to inform the project management framework and ensure 
a shared understanding of the project. The project work plan and schedule will be finalized in collaboration 
with the Park Board Project Manager following this meeting. 

5.2 PHASE 2: HEMLOCK LOOPER AND WILDFIRE RISK ASSESSMENT
Field assessments are proposed to commence in December with completion by the end of January; 
dependent upon weather (see Section 6.0 for a discussion of weather-related challenges).
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5.2.1 HEMLOCK LOOPER ASSESSMENT

ASSESSMENT AREA
Detailed field assessments will be focused in the potential hemlock looper impacted area delineated in 
the map (Stanley Parks Park Map - RFP.pdf) identified in the RFP and provided by in an email from Jing 
Fan, October 11, 2022. We assume this to be “the study area”. 

While assessment for “all areas excluding forest trails” and “only forest trails” has been separated for 
pricing purposes, in application, Blackwell proposes to conduct the field assessment for both assessment 
areas in tandem for efficiency, to accommodate buffering, and to provide a comprehensive overview of 
the infestation impacts and effectively inform response planning. Our proposed 75m (1.5 tree lengths) 
buffering of trails and other targets which is the bounds of future tree risk assessments (by assessors who 
are Tree Risk Assessment Qualified (TRAQ)) will result in overlaps between the two areas (Figure 1). 
Furthermore, the Hemlock Looper impact over the entire study area must be assessed in order to establish 
prioritization of mitigation for both Hemlock Looper impacts and the resulting fuel hazard impact and 
associated human safety risks throughout the entire study area. Assessment of the entire study area will 
identify both patch and disbursed mortality due to Hemlock Looper, targets, and risk to public safety, 
including homeless encampments. Blackwell could stratify the study area by “all areas excluding forest 
trails” and “only forest trails” if desired by the Park Board post assessment (i.e., in the reporting phase).
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Figure 1. Potential hemlock looper infested area and proposed assessment area (‘study area’).

DETAILED INVENTORY ASSESSMENT METHOD
Blackwell proposes to conduct a detailed inventory using plot sampling. The sampling intensity will be 
confirmed in consultation with Park Board staff (we estimate 1 plot/2 ha).

Plot data collection will include tree and site attributes (and supporting georeferenced photographs) to 
provide an overview of the existing conditions and specifically, provide the following information:

Extent of the infestation including levels of western hemlock mortality and defoliation ranked by 
established defoliation thresholds (i.e., percentage of western hemlock in polygons, percentage 
impacted by the hemlock looper, with gradients of damage and impact and risk ranking)
Level of damage due exclusively to hemlock looper (i.e., not structural defects resulting from 
other causes such as dwarf mistletoe that require a formal tree risk assessment)
Extent of remaining western hemlock that may be attacked in future growing seasons (i.e., 
potential for expansion of the infestation) to support projections on future hemlock looper levels

City of Vancouver - FOI 2024-125 - Page 32 of 228

; .. 
• . 
• . . 

EngUsh Bay 

GDm> 
} l . . ,._ ___________________ .,..._'\. 

r 
Legend 

C 

Trails and walkways 

Public Road 

Waterbody 

Looper Damaged Area 

'-~ 75 m buffer of human activity.., 

Burrmd Inlet 

·--. 
"' .... -:-·;--~, 

Coal Harbour 



RFP No PS20220102-VBPR-RFP 27November 1, 2022

B.A. Blackwell & Associates Ltd.

Identify priority stand-alone trees and patches for tree risk assessment (TRAQ) in spring 2023, 
(based on mortality, targets, etc.)
Impact of hemlock looper to other coniferous tree species, specifically western red cedar and 
Douglas-fir (to inform the reforestation strategy)
Current extent of invasive plant species and potential for expansion (to inform invasive plant 
management strategies)
Biogeoclimatic Ecosystem Classification (BEC) site series and productivity (to inform reforestation 
planning).
Mortality of understory regeneration (to inform potential recruitment, particularly of western red 
cedar vs western hemlock, or shade intolerant Douglas-fir) and mortality of historic plantings to 
evaluate success in surviving the hemlock looper and drought 
Inform the creation of a risk assessment framework to guide timing of TRAQ assessments and tree 
removals.

Gradients of damage can involve multiple factors. We propose to rank stand-alone trees and polygons 
using the following gradients (to be confirmed in consultation with Park Board staff) which are based on 
prior work in Lynn Headwaters Regional Park and the District of North Vancouver:

Level of defoliation following the criteria below;
Progress of wood decay (stem and branches); and
Pre-existing structural and biotic defects (i.e., mistletoe, root disease, damaged crown, etc.).

The following crown defoliation thresholds are and will be confirmed and/or adjusted in consultation with 
Park Board staff:

Retention of < 30% of crown foliage remaining – mortality is probable 
Retention of 30-75% of crown foliage remaining – mortality is uncertain, depending on future 
growing season condition and/or site productivity
Retention of > 75% crown foliage retained – mortality is unlikely.

Stand-alone trees in the plots will be ranked and mapped according to the gradients of damage described
above. This approach will identify general areas of both dispersed and patch mortality. Polygons will be 
mapped based on plot data and existing 2022 orthoimagery and LiDAR imagery. 

Crown defoliation thresholds and decay class and associated assumptions and ranking will be refined in 
consultation with Park Board staff. Assessment methods could be calibrated with on-site demonstration 
with Park Board staff. 

Blackwell proposes an additional walk-through survey along all forest trails and major roads and adjacent 
to infrastructure and other targets (tourist destinations, parking lots and other high traffic areas). This 
modified survey will collect locations and counts for the number of hemlock looper affected trees with 
less than 30% crown foliage retention (these trees will likely not recover). This survey will capture what is 
visible from the trail, roadway, or target. This survey will identify stand-alone trees in proximity to targets 
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that are a high priority for tree risk assessment. This will also serve to flag and identify any areas that may 
need to be closed temporarily until risk mitigation can be undertaken. Blackwell proposes to conduct Level 
1 tree risk assessments (TRAQ), for the identified priorities following completion of the final draft report. 
The tree risk assessment methodology is described in Section 5.5. The benefits and rationale for our 
proposed process and timeline for tree risk assessments is provided in Section 7.0. 

Blackwell also proposes to conduct a higher-level reconnaissance in unaffected areas of the park outside 
of the study area in order to estimate the potential for the infestation to spread beyond the delineated 
area, but also to identify any other hazards which will be brought to the attention of the Park Board 
working group for further direction on planning and response.

The detailed plot inventory will include an Excel summary table of key attributes for stand-alone trees and 
polygons with ranking by gradients of damage. The walk-through survey inventory will include an Excel 
summary of stand-alone trees with <30% live crown foliage in proximity to targets (within visual distance) 
identified and mapped as priority trees for hazard assessment. Maps of existing forest patches or polygons 
and stand-alone trees affected by the hemlock looper will be created to Park Board specifications.

5.2.2 WILDFIRE RISK ASSESSMENT
The assessment of wildfire risk will be a combination of field assessment and desktop analysis and 
modeling. 

ASSESSMENT AREA
While the hemlock looper defoliation will contribute to fuel loading, which will grow over time, wildfire 
can occur anywhere in the park. Consequently, a wildfire risk assessment will be conducted for the entire 
park area and not just the hemlock looper affected area (the study area for the hemlock looper 
assessment).

FIELD ASSESSMENT
Field assessment of wildfire risk will be conducted separately from but concurrently with the hemlock 
looper assessment and will consist of two parts; a reconnaissance survey of unaffected areas of the park 
(outside of the hemlock looper study area) and detailed plot assessment in the impacted hemlock looper 
study area. A qualitative walk-through reconnaissance outside of the hemlock looper study area will be 
conducted to inform the wildfire risk assessment and assess fuel types. Detailed plot field assessment in 
the hemlock looper impacted area will be conducted at an estimated plot sampling intensity of 1 plot/2 
ha (to be confirmed with Park Board staff). Data collection will include georeferenced photographs. The 
wildfire risk field assessment will be completed by a highly experienced team led by Bruce Blackwell, a 
provincially recognized wildfire expert with over 30 years of experience. We are intimately familiar with 
wildfire risk assessment best practices and contributed to development of the draft provincial fuel data 
and survey collection standard for BC Wildfire Service. Our team also includes numerous Local FireSmart 
Representatives with extensive experience in formal assessment of structures and mitigation following 
the latest FireSmart and fuel management principles.
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Data will be collected to quantify a range of wildfire risk factors including but not limited to stand 
attributes (species mix, age, density, crown closure, live crown ratio and structure – understory/ladder 
fuels,) and surface fuel loading (fine fuels <12.5 cm in diameter, medium <30 cm, and coarse fuels). Ladder 
fuels assessment (understory trees and live canopy ratios) will inform requirements for small tree removal 
and pruning, and overstory (% crown closure) is associated with crown fire potential. All these elements 
will be used to assign Canadian Forest Fire Danger Rating System (CFFDRS) benchmark fuel types which 
will be used to model key fire behaviour elements (i.e., rate of spread, crown fraction burning, and Head 
Fire Intensity) which will enable assignment of potential fire behaviour and rating of suppression difficulty. 

Assessment will be focused on quantifying surface fuel and overstory dead fuel that will contribute to 
future hazard to provide a sound basis for determining the appropriate fuel mitigation strategies. Fuel 
changes leading to elevated wildfire risk in hemlock looper affected areas will grow over time as dead 
material (i.e., fine branch debris) falls to the ground and accumulates where it will be both and ignition 
and fire spread hazard; however, this will occur over several years post mortality. 

In addition to fuel typing, homeless encampments and other potential ignition sources and public safety 
concerns will be identified and/or confirmed. Environmental and climatic factors will be addressed and 
incorporated during the wildfire risk modeling phase.

5.2.3 CONSULTATION WITH STAKEHOLDERS
Our Project Team will consult with Park Board staff and Vancouver Fire Department staff to determine 
existing wildfire response plans, critical infrastructure, fire-fighting resources and processes (i.e., water 
resources, equipment, training, communication protocols, existing thresholds for levels of response, 
procedures and protocols to engage BC Wildfire Service support), access/egress routes, any known 
vulnerabilities, and history of response and fire causes in Stanley Park, among other questions. The 
appropriate staff to be consulted will be determined in consultation with the Park Board Project Manager. 
Staff may be engaged in a group or individually subject to availability and preference. This may be 
conducted via a questionnaire and working group presentation in a live meeting format or via remote 
meeting as preferred by the stakeholders. Blackwell will also engage with BC Wildfire Service personnel 
regarding procedures and protocols to engage aerial support. Blackwell will also consult with Park Board 
staff regarding operational procedures and plans that contribute to wildfire risk management.

Additionally, Blackwell will engage with other stakeholders with an interest in providing input to the 
project as arranged and invited by the Park Board, including but not limited to the Stanley Park Ecology 
Society.

5.3 PHASE 3: DRAFT REPORT
The draft interim report will be a single comprehensive, multi-part report including: 1) the hemlock looper 
assessment summary and response plan and 2) the wildfire risk assessment summary and mitigation plan 
with relevant supporting information, photographs, maps, and data summaries in appendices. The report 
outline, format, and content will be determined in consultation with the Park Board. The key objectives 
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outlined in the RFP Scope of Work will be addressed in preliminary form for both the hemlock looper 
response plan and the wildfire mitigation plan.

The draft interim report will be submitted to the Park Board working group (and others as prescribed by 
the Park Board) for review and comment prior to presenting the report to senior leadership. Blackwell 
assumes that the Park Board will facilitate obtaining feedback on the draft report from MST. We are 
committed to an iterative process for review and feedback of the draft report.

5.3.1 DRAFT INTERIM REPORT
The first steps in developing the draft interim report will include data compilation for both the hemlock 
looper and wildfire risk assessments, and integration of relevant Park Board data and any discussions with 
internal and external stakeholders as well as integrating any MST feedback received to date.

All mapping will be created in ArcGIS10.x. Our Geomatics Professional Avram Sandor played a key role in 
developing spatial deliverables for the City of Vancouver including the City’s Geospatial Street Tree 
Inventory as well as mapping and wildfire risk modeling for the 2007 Stanley Park Wildfire Response Plan 
and will ensure compatibility of all spatial deliverables with the Park Board’s GIS software. 

HEMLOCK LOOPER ASSESSMENT SUMMARY AND RESPONSE PLAN
The hemlock looper assessment will be summarized to provide an overview of the scale and extent of the 
outbreak, supported by a tabular and spatial inventory of impacted areas with gradients of damage, and 
a tabular summary and spatial inventory of hazard trees in proximity to specified targets (based on level 
of defoliation and current or imminent mortality) that require tree risk assessment and potential 
mitigation. Interim priority ranking of affected stand-alone trees and forest patches for mitigation will be 
derived from these summaries. Affected stand-alone trees in close proximity to targets and affected 
patches (polygons) will be mapped to Park Board specifications and requirements. High, medium, and low 
priority areas for risk mitigation (tree removal, pruning) will be identified based on the combined gradients 
of damage as they relate to the progression of deterioration and tree failure post-defoliation. Stand-alone 
trees in proximity to defined targets will be identified as a high priority (requiring further tree risk 
assessment) based on a defoliation threshold of <30% live crown retention. Formal tree risk assessment 
will subsequently determine the required mitigation and prioritization.

Blackwell, in collaboration with Park Board staff, will identify any immediate measures and/or mitigation 
required. This may include temporary closures that are required based on mortality, targets, and weather 
(i.e., measures required in the event of wind or precipitation events). This may also include immediate 
treatments (spring of 2023) required to address tree and/or fuel hazards.

Blackwell will develop a Standard Operating Procedure (SOP) for inclusion in the report to guide Park 
Board staff in ongoing assessment of hemlock looper impacts and mitigation needs. The SOP will outline 
the gradients of damage, including defoliation and other thresholds (as outlined in Section 5.2.1 above),
and associated assumptions. Blackwell’s team can facilitate a site visit as/if required to demonstrate 
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aspects of the SOP. Risk assessment will likely need to be staged as the hemlock looper infestation runs 
its course and past and new defoliation impacts progress and manifest. 

Projections on future hemlock looper levels will inform recommendations for ongoing assessment and 
mitigation. Blackwell will rely on our team’s observations and unparalleled experience on the North Shore 
and throughout coastal BC in assessing the progression of the hemlock looper, combined with 
consultation with the Provincial regional pathologist to develop projections. Projections will consider 
changing environmental factors, most notably the following key driving factors: potential ongoing drought 
complications, overwintering success of the hemlock looper, as well as the percentage of unaffected 
western hemlock remaining in Stanley Park (informed by a reconnaissance survey outside of the affected 
area). Specific site and micro-climate conditions in Stanley Park will be another important consideration. 

Blackwell will work in collaboration with the Park Board working group and incorporate input and 
traditional knowledge from MST and stakeholder input as applicable to develop treatment options and a 
preliminary response plan for mitigation of risk from hazard trees with the additional goals of enhancing 
forest health and resilience in the short and long term, protecting park values, and enhancing the visitor 
experience. Blackwell anticipates the hemlock looper impacts will range from mixed, dispersed mortality 
with no targets to 100% mortality in patches. Our team will work with Park Board staff to determine 
treatment priorities, with recognition of budget constraints and targets of greatest concern.

Our recent experience on the North Shore, with an earlier infestation, has shown us the importance of a 
conservative, biologically driven approach to tree removals, that emphasizes safety and protection of 
environmental and cultural values within the park. A conservative approach to removals is warranted 
given that tree mortality due to hemlock looper defoliation will be variable and subject to environmental 
factors in the coming growing seasons, in combination with other factors.

Treatment options will be supported by a decision matrix and risk analysis of options. Mitigation plans for 
preferred treatment options (as determined in consultation with the Park Board working group) will 
include recommended timing, duration, and priority-sequence of tree removal and/or pruning activities, 
and timelines for follow-up activities including planting, brushing, and invasive plant species management. 
The mitigation plan will include class C budget estimates for implementation. Additional report content 
will address all key objectives in section 4.2.1 of the RFP Scope of Work.

Reforestation plans in the draft interim report will provide high level guidance regarding areas for 
complete and partial reforestation, species mix required, target density, and guidance on reforestation 
principles and practices for Stanley Park. This will include an evaluation of historic reforestation practices 
in the park and any impacts due to recent drought and hemlock looper impacts. This will inform the 
detailed work required in each priority area and the detailed planning for site-specific reforestation plans 
that will be developed as part of detailed site-specific prescriptions (described in Section 5.6).

Visual Impact Assessment
We propose to complete a visual impact assessment (VIA) following compilation of an inventory of 
hemlock looper impacted areas with gradients of damage. This VIA may be used to visually demonstrate 
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impacts of the hemlock looper and inform treatment staging and prioritization. In collaboration with
Chartwell, we propose to offer two VIA options for consideration by the Park Board. These options are
based on desired quality and purpose of renderings, software and process to be used, and the associated 
price. The first option (lower cost option) will use Visual Nature Studio, to produce typical forest industry 
quality renderings, including:

10 viewpoints (two renders per location);
Incorporating and tweaking the custom inventory (collected as part of the hemlock assessment 
data collection);
Processing the LiDAR inputs to the model (roughly 400 ha);
Photo splicing to place the renders into photos taken from the viewpoint. This will avoid modeling 
the city skyline in the background; and
Viewpoint map.

The second option (higher cost option) is recommended if the intended end product will be part of a public 
display or review and is more suitable for site-specific projects. Two different software options can be 
selected from. Both involve starting with orthoimagery that is draped on top of a Digital Elevation Model 
(DEM), then placing a colourized LiDAR point cloud on top of that. This will allow modeling of tree removal 
and give a better representation of what the park actually looks like, as it is based off of photographs. This 
method is twice the cost of option 1 as it is not a common workflow and requires more manual data 
manipulation. The cost implications are outlined in Section 7.0 (Innovative and Alternative Approaches).

WILDFIRE RISK ASSESSMENT SUMMARY AND MITIGATION PLAN
Blackwell completed a desktop wildfire risk assessment and wildfire risk modelling for the Stanley Park 
Wildfire Response Plan in 2007 (a PowerPoint illustrating the spatial outputs of the model can be viewed 
here: https://www.bablackwell.com/Documents/StanleyParkFireProtectionPlan.pdf). This process is 
referred to as Blackwell’s Wildfire Risk Management System (or WRMS). The WRMS has been used 
successfully and refined over the years to guide priority mitigation and prevention actions for municipal
and provincial government, and utility clients, from the site to provincial level. Blackwell proposes to
update the 2007 Stanley Park WRMS, using the same framework with enhancements, or will look at 
alternate approaches with Park Board input. The updated WRMS would be based on the detailed 
inventory to provide better metrics. Fuel, stand, ignition risks, suppression response, key values at risk 
(focused on public safety), and other data will be integrated into this GIS modelling framework. The WRMS 
will identify wildfire probability and consequence to identified values (including people, property, and 
infrastructure), and ultimately identify the overall risk ratings throughout the park to guide the 
development of mitigation strategies.

We recognize that the blowdown in 2006 affected a much smaller area and created immediate surface 
fuel, while the hemlock looper impact has affected a larger area and fuel loading will accumulate over 
time. Climate impacts can also be incorporated into our modelling approach by looking at climate induced 
changes in Fire Weather Index, as has been included in wildfire risk modeling for other clients such as BC 
Hydro and the Ministry of Forests. 
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The wildfire risk assessment incorporating field data, Park Board and fire department input, MST input 
and traditional knowledge, and modeling will be synthesized to inform the current wildfire risk in Stanley 
Park as well as trends into the future, and will inform the development of mitigation options and strategies
focused on hemlock looper impacted areas but with consideration of the risk of ignition and wildfire 
spread from other parts of the park into impacted areas. These strategies may include: surface fuel 
removal, ladder fuel removal (i.e., removal of trees <15cm) pruning, and overstory thinning, as well as
FireSmart activities around important infrastructure (utilities, roads, Lion’s Gate bridge) and identified 
facilities, and along trails. Sustainable mitigation solutions will follow an ecosystem-based approach (as 
was done for Stanley Park windstorm restoration), recognizing other objectives in addition to wildfire risk 
reduction, including enhancing forest health and long-term resilience, and protection of environmental 
(wildlife, habitat) and cultural values.

Immediate mitigation priorities and treatments that can be staged in the short (2 years) to long term (10 
years) will be identified in a mitigation plan, with timelines and class C budgets for implementation. 
Potential consequences of not implementing recommendations will be outlined as well. Immediate 
treatments may include accumulations of fuel adjacent to trails, infrastructure, and of immediate ignition 
risk in high use areas and selected low use areas (i.e., homeless encampments). Short to long term wildfire 
risk mitigation areas will more effectively and logically be treated at the same time as hemlock looper 
treatments. We recognize that, unlike the 2006 windstorm blowdown in Stanley Park where there were 
immediate accumulations of fuel adjacent to trails, current and future overall wildfire risk will depend on 
mortality levels, the estimated number of trees affected, and timing of fuel moving to ground. All attempts 
will be made to stage these mitigation treatments concurrently. Identified areas of immediate wildfire or 
safety concern will not fall into this schedule, as they will need to be addressed prior to longer term work. 

The wildfire risk assessment and mitigation plan will also address Park Board operational procedures and 
plans that contribute to risk management and provide recommendations to enhance existing response 
plans as required. We will work with the Park Board to understand current operational procedures 
including timing, identification of high-risk activities, work shut-down procedures, and other relevant 
procedures and plans with a focus on both fire prevention consistent with provincial legislation, and any 
identified need for mitigation of practices or activities that contribute to wildfire hazard and risk. 
Additional report content will address all key objectives in section 4.2.2 of the RFP Scope of Work. All 
mapping will be completed to Park Board specifications and will include spatial wildfire risk ranking (and 
associated WRMS model component maps) and identification of affected polygons. 

5.3.2 FIELD TOUR
Blackwell is prepared to offer a field tour/site visit with Park Board staff and others as advised and invited 
by the Park Board (e.g., MST representatives, stakeholders, senior Park Board leadership). This field tour 
will follow completion of the assessment summaries and maps to discuss issues, review treatment options 
and response plan strategies, and to contribute to finalizing the report recommendations. It may be 
offered in conjunction with a formal project update meeting.
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5.3.3 PRESENTATION OF DRAFT INTERIM REPORT
Blackwell will present the draft interim report and recommendations to the senior leadership team. We 
propose to deliver a PowerPoint presentation and facilitate a question-and-answer session to effectively 
communicate key assessment outcomes and recommendations, provide opportunity for discussion, 
address any questions, and obtain feedback. This will be led by Bruce Blackwell supported by Judith 
Cowan, in collaboration with the Park Board Project Manager. Blackwell‘s team will set an agenda, and 
record and distribute meeting minutes.

5.4 PHASE 4: FINAL REPORT

5.4.1 DRAFT FINAL FINDINGS REPORT AND DELIVERABLES
Park Board staff and senior leadership, Vancouver Fire Department, other stakeholder (as applicable), and 
MST feedback on the draft materials will be incorporated to develop the final report. Blackwell will refine 
mitigation plans, in consultation with the Park Board working group, and will provide class B cost estimates
as required. 

All final report deliverables as outlined in the RFP Scope of Work including digital and hard copy bound 
copies of the final report will be delivered by the end of March 2023. Blackwell has extensive experience 
communicating highly technical subjects to a wide range of audiences in written reports, presentations, 
poster displays, and education materials and will ensure that the report is written in plain language and is 
visually engaging (the City of London Urban Forest Strategy provides an example of our past reporting).
This will include the use of graphics, maps, tables and photographs. The final report will be in keeping with 
relevant policies and legal frameworks and the City of Vancouver Writing Style Guide. The final report 
deliverables will include all GIS data and mapping products, compatible with Park Board’s GIS software.

5.4.2 PRESENTATION OF DRAFT FINAL REPORT
Blackwell will present the draft final report to senior leadership using a PowerPoint presentation and 
question and answer session, similar in format to the interim report presentation. Blackwell ‘s team will 
set an agenda, and record and distribute meeting minutes. Following the presentation and review and 
comment by senior leadership, Blackwell will make any required revisions or amendments as requested. 

STAGE 2 (APRIL 2023 – DECEMBER 2023)

5.5 TREE RISK ASSESSMENTS (TRAQ)
Blackwell proposes to commence Level 1 tree risk assessments on trees identified as a high priority for 
assessment (<30% live crown foliage in proximity to specified targets) in April 2023, immediately following 
completion of the final report. We believe this targeted approach is the most economically efficient and
logical way to complete hazard tree assessments that will provide the greatest benefits in protection of 
public safety. This approach also recognizes biological processes (i.e., trees that are dead do not 
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necessarily become hazards right of way). Some trees impacted by the hemlock looper may be retained 
to the next growing season, as the outbreak declines, and as affected trees recover. 

Blackwell does not have the internal capacity to complete tree risk assessments prior to April, given the 
scope of work to be completed within the timelines stated in the RFP. However; our team may complete 
select tree risk assessments during the field assessment stage for areas identified by the Park Board, on a 
case-by-case basis. The Park Board may wish to proceed with the highest priority tree risk assessments 
earlier using internal capacity and/or external resources. 

Tree risk assessments will follow the ISA Tree Risk Assessment standard and will be completed by staff 
with ISA TRAQ endorsement.  Blackwell will require estimates from Park Board staff for levels of 
occupancy of trails and other targets in the study area. In addition, we require the Park Board to identify 
the level of tree risk they are willing to accept as outlined in Matrix 2: Risk Rating Matrix 2. The risk levels 
are Extreme, High, Moderate, and Low. 

The outcome of the tree risk assessments will be prioritized using estimated risk to targets (based on 
hemlock looper damage and consequence ranking) and a scope of work to mitigate tree risks. This will 
further inform treatment planning, budgeting, and scheduling, including identification of imminent 
dangers in need of immediate mitigation (spring 2023), any areas requiring temporary closure until risk 
mitigation is completed, and the priority sequence of risk mitigation actions in fall 2023 and in subsequent 
year(s). 

Given that the number of tree risk assessments that will be required is unknown at this time and will be 
determined subject to the outcomes of the hemlock looper assessment and summary, this task is not 
priced in our proposal. Blackwell proposes to provide the Park Board with a quote after completion of 
Stage 1, at the personnel rates prescribed in our price proposal for personnel with ISA TRAQ endorsement 
(Judith Cowan, Ali Rahi, and Valentine Lynch).

5.6 TREATMENT PRESCRIPTIONS
Following the process successfully employed for Stanley Park post-windstorm, and in many other urban 
forest health, forest restoration and fuel management programs we have developed, we recommend the 
completion of detailed treatment prescriptions following completion of the mitigation plan. We anticipate 
that work on prescriptions will continue into the second year of the project and will be prioritized in 
consultation with Park Board staff. Comprehensive prescriptions that address both forest health and 
wildfire risk mitigation objectives (or separate prescriptions as required) are critical to inform project 
management and contract administration and planning. Timely completion of prescriptions will ensure 
projects/contracts are shovel-ready for implementation in fall of 2023 and through 2024 onwards. For 
sites identified in the assessment phase as requiring immediate treatment/hazard mitigation in spring of 

2 Dunster, J. A., E. Thomas Smiley, Nelda Matheny, and Sharon Lilly. 2013. Tree Risk Assessment Manual. Champaign, 
Illinois: International Society of Arboriculture.
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2023, planning for follow-up planting, brushing, and invasive plant species maintenance will be 
incorporated into subsequent prescription development and localized remediation plans. 

We have a highly experienced team to develop treatment prescriptions that consolidate all treatment 
objectives and complex site considerations in Stanley Park. Prescriptions will include detailed removal and 
retention specifications, fire hazard reduction targets, and planting, invasive plant species management, 
and brushing plans. Prescriptions will identify site specific values and issues and appropriate mitigation 
measures (i.e., protection of cultural resources, biological elements, infrastructure; riparian management; 
soil disturbance measures; etc.). Site-specific treatment plans will be science-based, cost-effective, 
address operational and public safety concerns, and ensure compliance with all applicable legislation and 
permitting requirements. Blackwell will coordinate all required professional surveys (i.e., archaeological, 
biological, geotechnical, and others); consult with other jurisdictions, managers and stakeholders as 
required including but not limited to Ministry of Transportation and Infrastructure and BC Hydro. MST 
feedback and Traditional Ecosystem Knowledge will be incorporated as provided. Reforestation plans will 
be developed with sufficient lead time to inform sowing requests, with planting ideally occurring in the 
spring following treatment. 

Reforestation plans will be based on provincial tree species selection guidance with preferred and 
acceptable species, site-specific conditions and target stand objectives, and will integrate Traditional 
Ecosystem Knowledge as per guidance and input from MST. Blackwell was responsible for developing 
detailed treatment prescriptions for Stanley Park windstorm salvage and restoration activities and used 
an innovative cluster planting approach to better mimic natural, historical regeneration patterns and 
historical stand structure and function of the forest in Stanley Park
(https://www.bablackwell.com/documents/N1 Spring_08 Planting Plan.pdf). Blackwell learned that 
regeneration following Hurricane Frieda in 1962 was more typical of plantation forestry and did not create 
a natural structure and function. Future stand objectives will be determined in consultation with Park 
Board staff (and informed by MST input). Ideally, reforestation strategies and planting plans will aim to
enhance stand heterogeneity and resistance to natural biotic and abiotic disturbance and influences of 
climate change.

We propose to follow our stated best practices for referral of prescriptions to potentially affected First 
Nations including MST (discussed in Section 8.0), subject to approval by the Park Board. We will ensure 
timely communications with the Park Board to support Park Board consultation processes and ensure 
MST input can be focused and provided in a timely manner, to inform prescriptions. 

Given that the treatment area and number and scope of prescriptions that will be required is unknown at 
this time and will be determined subject to the outcomes of the hemlock looper response plan and wildfire 
risk mitigation plan, this task is not priced in our proposal. Blackwell proposes to provide the Park Board 
with a quote after completion of Stage 1, at the personnel rates prescribed in our price proposal.
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STAGE 2 (2023) AND STAGE 3 (2024) TREATMENT IMPLEMENTATION
This section outlines our approach to conduct optional administration and project management of 
mitigation works and contracts. Note, we expect that residual prescriptions will continue to be developed 
into the second year of the contract (the methodology is not repeated here).

We anticipate multi-year and seasonal implementation as follows: 

Prescriptions
o developed in priority sequence through 2023 and 2024 (likely over two or possibly more 

years, subject to area impacted)
Immediate treatments/risk mitigation (hemlock looper and/or wildfire) 

o spring of 2023 (bird nest surveys required for tree removals during the breeding bird 
nesting window).

High priority treatments (hemlock looper and/or wildfire)
o tree removal, pruning, and/or other fuel management activities completed in fall through 

winter of 2023 and 2024 following prescriptions (tree removals completed outside of the 
bird nesting season);

Planting
o in the spring following treatment, subject to seedling availability, treatment completion, 

and other timeline constraints (all or part of planting may be delayed a year).
Maintenance and infill planting activities

o brush and invasive plant species management, and infill planting as required (subject to 
drought or other environmental stresses) three years after planting.

Staging of treatment implementation will be required subject to the identified priorities, the number of 
trees and area of polygons requiring mitigation, available Park Board budget, and seasonal constraints 
(i.e., to avoid tree removals during breeding bird season).

5.7 OPTIONAL TASK – PROJECT MANAGEMENT AND CONTRACT 
ADMINISTRATION FOR HEMLOCK LOOPER AND WILDFIRE RISK

This task will include the management and administration of contracts for both hemlock looper and 
wildfire risk mitigation in the first year (stage 2) and second year (stage 3) of the contract following the 
recommendations of the final report. This is expected to include completion of immediate risk mitigation 
activities in spring of 2023, and subsequent treatments completed in priority sequence in the fall/winter 
of 2023 and 2024. Project management and contract administration will follow much the same process 
and approach for both hemlock looper and wildfire risk mitigation. It is anticipated that in many cases, 
treatment for both objectives will occur concurrently (in the same areas) and by the same contractor. 

Blackwell will be the coordinating professional and has the capability to act as the managing consultant 
and prime contractor responsible for coordination of all site operations and contractors to complete all 
works in Stanley Park (including tree removal, brushing, invasive plant species control, and planting 
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contracts). Blackwell will act as the City’s representative in all matters related to the contracts and all 
stages of the work as we have done for numerous municipal clients (as required by the City and Park 
Board). 

We have proposed a highly qualified team to provide contract administration, project management, and 
ongoing site supervision, quality control, liaison and progress/completion reporting. Project management 
and administration of works contracts, will be conducted in-house by Blackwell, with oversight by Bruce 
Blackwell who will supervise Blackwell project managers and lead meetings/site visits as needed to 
address any high-level concerns or key changes that affect outcomes and cost as they arise. Project 
management of works contracts (including monitoring and weekly site meetings, ongoing liaison, 
coordination and communication between all parties) will be led by Forest Operations Specialist Jeff Fisher 
in collaboration with Senior Advisors Bruce Blackwell and Jeff McWilliams. Technical Leads will provide 
field and office support for project management, and supervision and quality assurance of works progress 
and completion. Our base of operations in North Vancouver and dedicated internal capacity will enable 
us to provide effective on-site supervision, anticipate and manage issues as they arise, and be immediately 
responsive and liaise effectively with the Park Board and contractors. 

We will apply our extensive experience in developing and managing large, multi-year fuel management,
salvage and restoration, and stand improvement programs to ensure effective, safe, and timely treatment 
of priority areas. Our team’s operational experience with Stanley Park windstorm restoration, ongoing 
hemlock looper impact mitigation work on the North Shore, and other related experience in planning and 
managing complex treatments and logistics in high public use and high-profile urban interface areas adds
value to the services we provide. Our firm has expertise in project management, accounting and related 
administrative services, including procurement and delivery of services. Past project work demonstrates 
our firm’s rigorous accounting, tendering, safety, and project management processes that have met third 
party (PricewaterhouseCoopers) audit standards. This includes the use of customized checklists and 
document templates to ensure contract mandatories, regulatory requirements, and treatment 
specifications are met at all stages of project development. Furthermore, our firm developed and applies
robust standard operating procedures and policy in the delivery of treatment programs. Our existing 
processes and systems for contract administration and project management will ensure efficient, safe, 
and compliant operations.

Blackwell will complete all required planning and prework activities. We will coordinate all additional 
and/or outstanding professional surveys that may be required at this stage, including but not limited to 
archaeological, geotechnical, biological surveys (e.g., breeding bird and other wildlife surveys) surveys and 
will coordinate with BC Hydro and Ministry of Transportation and Infrastructure and others to obtain 
permitting and approvals as required. We will ensure works are completed in compliance with all 
applicable environmental and wildfire legislation, WorkSafeBC regulations and industry standards and 
best practices, and with consideration of archaeological concerns including protection of Culturally 
Modified Trees. Our team will also support the tendering process and contractor selection and onboarding 
as required, including assisting with tender and contract development, providing supporting 
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documentation, specifications and maps, answering questions relating to the contract work, and 
contractor selection.

Contractor compliance with the contract, treatment prescription, safety requirements, and other 
legislative requirements, as well as work progress will be monitored weekly and reported as weekly 
meeting minutes. Site instructions and clarifications and contemplated change orders will be prepared as 
required and Park Board staff will be notified. Monitoring of work progress and assessment of work 
completion may include quality checks against qualitative targets of the prescription, post-treatment data 
collection, mapping of areas treated and access features, assessment of temporary access rehabilitation, 
and data compilation and summaries.

In addition to the tasks outlined above, Blackwell will provide all services outlined in the RFP Scope of 
Work (Section 4.5). 

Blackwell cannot provide a budget for contract management as there are too many unknowns with 
respect to scope (the total number of trees, and hectares requiring treatment) and considering the 
complexity of the mitigation and consultation requirements, among other factors. Our budget will be 
based on the rates provided in our price proposal with an additional 10% overhead on all contracted 
services. Upon completion of the first stage of the project (final report submission, March 2023) we will 
provide an annual estimate to do the work and the numbers of years/periods we estimate will be needed 
to complete all the work.

5.8 TIMELINE
Blackwell anticipates completing the project through the first two years according to the following 
schedule with the final report submission date set for March 31, 2023. As discussed in the work plan 
overview (Section 5.0), we assume a contract duration of two years from December 2022 to December 
2024 (with possible 1-year extensions for a maximum total term of 4 years, at the City’s discretion). Our
work plan is outlined in three Stages as previously described in Section 5.0 (workplan overview) and as 
illustrated in Table 2.

This schedule may be modified in consultation with the Park Board as required.
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6.0 PROJECT CHALLENGES
Some of the key challenges and considerations to successful completion of the project that we anticipate 
and our strategies to overcome these challenges are outlined below. Blackwell will retain the flexibility to 
respond and adapt to situations, issues, and changes in project scope as they arise. We will maintain open 
lines of communication with the Park Board Project Manager and working group to ensure timely 
resolution of identified issues and collaborative problem solving. 

WEATHER
Weather conditions can substantially impact field assessment completion timelines. Specifically, snow, 
heavy precipitation, and wind limit the ability of crews to complete survey work from both a sampling 
effectiveness and safety standpoint. Snow obscures fine fuels (necessary for wildfire risk assessment) and 
overhead hazards preclude work in windy conditions. Blackwell has incorporated potential weather delays 
into the timeline and has sufficient capacity allocated to the project for completion of assessments within 
the proposed timeline.

COMPLEXITY OF ASSESSMENT OF HEMLOCK LOOPER IMPACT, POTENTIAL MORTALITY, AND HAZARD
There is considerable complexity inherent in definitively linking levels of hemlock looper defoliation with 
survival or mortality outlook, and tree risk/hazard, compounded by environmental stresses (i.e., drought) 
and unrelated risk factors (i.e., mistletoe). A key challenge is categorizing trees that will develop into a 
hazard over time to inform short and long-term priorities for mitigation in concert with fuel hazard 
implications over time. We will address this challenge by applying our prior experience and lessons 
learned from work with hemlock looper on the North Shore (see Section 7.0 for discussion of our 
innovative approach and our extensive fuel management experience), to apply a practical and biologically 
driven assessment methodology for Stanley Park, refined in collaboration with Park Board staff.

PUBLIC ENGAGEMENT AND APPROVAL AND STAKEHOLDER CONSULTATIONS
Blackwell recognizes the roles that an interested and active public, local stakeholders, and First Nations 
have in the efficacy and success of urban forest management projects. Negative public concerns such as 
opposition to tree cutting and/or perceptions that natural processes are not being allowed to unfold may 
affect scheduling and treatment timing. Prior communication of potential changes, and 
interventions/actions and upfront education will be crucial to obtain public support for any mitigation 
activities. Blackwell is committed to supporting public engagement by providing foundational education 
and outreach materials to communicate current condition, hazard, treatment options, and the impact of 
treatment on park resources and values. We are highly experienced in leading and supporting public 
engagement and outreach programs as well as consultations with stakeholders. Our team is skilled at 
producing social media content, poster displays, surveys and presentations to explain concepts to a range 
of audiences, solicit feedback, and respond to questions. Some members of our proposed team played a 
key role in the comprehensive consultation and engagement that was integral to obtaining approval and 
support for the Stanley Park windstorm restoration project (from coordination of public consultation and 
meetings and workshops with staff and complex stakeholder groups to information tours) and have 
familiarity with local stakeholder groups. 
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The coordination of multiple groups and representatives in scheduled consultation sessions can represent 
a challenge to obtaining timely review and feedback. In our experience, individual, thoughtful and 
targeted outreach to stakeholders has been a successful approach for obtaining review and feedback. 
External and internal stakeholders may also benefit from presentations and/or a site visit to ensure a 
shared understanding of assessment method and results, identified risks, and proposed mitigation 
strategies. With Park Board approval, Blackwell is prepared to include these parties in a site visit with Park 
Board staff.

FIRST NATIONS CONSULTATIONS AND POTENTIAL SCOPE OR TIMELINE IMPACTS
Blackwell will incorporate feedback obtained by Park Board staff from the local First Nations (Musqueam, 
Squamish, and Tsleil-Waututh or MST) as it is provided to us. As noted in the RFP Scope of Work, this 
consultation process may impact the scope and pricing during the project. In order to ensure meaningful 
and timely consultation with MST and mitigate potential impacts to project timelines and/or scope, 
Blackwell will provide detailed rationale for measures to mitigate any First Nations concerns identified 
during background research and field assessment, during our comprehensive referral process for plans 
and prescriptions, and as expressed by MST through existing Park Board engagement channels. Blackwell 
will proactively engage with Park Board staff to ensure consultation occurs at critical stages in the project 
that will likely be of greatest interest and concern to MST. This will facilitate focused review and feedback
from MST. Interested MST representatives may also be invited to a proposed site visit, at the discretion 
of the Park Board. 

HOMELESS ENCAMPMENTS AND SOCIAL ISSUES ASSOCIATED WITH PARK USE
The sites of homeless encampments and unlawful activities in the park will need to be identified (with 
Park Board input) and assessed for ignition risk and protection of public safety as much as possible, 
recognizing that respectful engagement is required. Our urban forestry team has worked in numerous 
parks and urban sites with evidence of occupation and is versed in the safety considerations. Additionally, 
we recognize that individuals using and living in the park will be impacted by treatments and/or may 
exhibit antagonistic behaviour during the implementation phase (as was experienced during post 
windstorm treatments in Stanley Park). Both the safety of workers and park users, including transient 
inhabitants, will be considered in project management. If required Blackwell will work with Park Board 
and Vancouver City Police to protect workers and mitigate and public safety concerns. 

TREATMENT SCHEDULING AND TIMING WITHIN BIOLOGICAL AND SEASONAL WINDOWS
Treatments must be timed within biological and seasonal windows to avoid impacts to reproductive cycles 
of birds and animals, riparian features, soils, and other habitat elements. Where possible tree removals 
will be scheduled outside of nesting bird season and other important biological windows. For unavoidable 
tree removals conducted during the breeding bird season (i.e., potential immediate hazard mitigation in 
spring of 2024), nesting bird surveys will be coordinated as required. We will work with the Stanley Park 
Ecological Society and Qualified Professionals as we did for the windstorm removals to ensure protection 
of identified habitats and species at risk with minimal impacts to project timelines. In our experience with 
the windstorm operations, the endangered Pacific water shrew required a mitigation plan that required 
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federal approval before operations could begin. This was discovered and addressed during operations and 
we were able to bring together the right professionals required to quickly and efficient address this 
complexity.

REQUIRED RESOURCES AND CAPACITY
Blackwell uses comprehensive project management processes, to anticipate and mitigate project risks 
and allocate resources and capacity. Blackwell will provide the requisite skilled resources and capacity to 
ensure completion of the project within the proposed timeline. Additionally, Blackwell has established 
working relationships with a number of highly qualified local consultants and contractors. Professional 
sub-consultants may be engaged (or recommended) if necessary, to conduct professional assessments 
(e.g., for geo-technical assessment, terrain stability, archaeology, and habitat and species at risk 
assessments) during prescription development and/or prior to treatment. Sub-contractors and 
consultants will not be engaged without prior written consent of the City.

7.0 INNOVATIVE AND ALTERNATIVE APPROACHES
HEMLOCK LOOPER ASSESSMENT APPROACH 
The complexity inherent in hemlock looper assessments was previously described in Section 6.0 Project 
Challenges. Our proposed assessment approach is informed by prior experience with the hemlock looper 
infestation on the North Shore. The infestation on the North Shore is two years ahead of Stanley Park 
(with the attack starting in 2020, peaking in 2021) and correspondingly, so is our work on the North Shore. 
We have spent 2021 and 2022 developing and applying an assessment methodology that addresses the 
range of complexities of linking level of hemlock defoliation, with mortality, and tree hazard, separate 
from the impacts of other forest health factors and structural defects and with consideration of 
environmental stressors, while managing tree risk considering all factors combined in concert with fuel 
hazard implications over time. We have the benefit of lessons learned and experience in developing and 
refining treatment options and strategies and implementation in a complex environment (taking place 
winter 2023) to mitigate the hemlock looper impact on forest health and wildfire risk. This experience will 
create project efficiency and add value to the services we can provide for the City of Vancouver in Stanley 
Park.

Our proposed higher-level reconnaissance in unaffected areas of the park outside of the study area (the 
looper affected area) combined with in-house expertise on coastal forest health trends will further 
enhance the assessment and inform projections of potential expansion and progression of the hemlock 
looper infestation in the park combined with climate projections for 2023 that evaluate continuing 
drought conditions. This reconnaissance will be completed within the existing hemlock looper assessment 
budget (no additional cost).

DETAILED TREATMENT PRESCRIPTIONS
As outlined in our workplan, we propose that detailed, site-specific treatment prescriptions be completed 
in the Stage 2 and 3 of the project for priority treatment areas identified in the response and mitigation 
plan report. This is a similar approach that was followed in the Stanley Park windstorm restoration 
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whereby a higher-level mitigation plan was followed by detailed prescriptions (including detailed removal 
and retention specifications, fire hazard reduction targets, site-specific issues and mitigation measures, 
as well as planting and brushing plans). Comprehensive prescriptions that address both forest health and 
wildfire risk mitigation objectives (or separate prescriptions as applicable) are critical to inform project 
management and contract administration and planning including sowing requests/seedling orders. These 
prescriptions will also facilitate targeted review by and input from MST and other identified stakeholders
and ensure projects are shovel-ready for implementation. 

It is anticipated that prescription development will spill over beyond year two, subject to findings of the 
assessment and response/mitigation plan, and subject to treatment timelines and Park Board’s available 
budget. Given that the treatment area and number and scope of prescriptions that will be required is 
unknown at this time and will be determined subject to the outcomes of the hemlock looper response 
plan and wildfire risk mitigation plan, this task is not priced in our proposal. Blackwell proposes to provide 
the Park Board with a quote after completion of Stage 1, at the personnel rates prescribed in our price 
proposal.

VISUAL IMPACT ASSESSMENT
In collaboration with Chartwell, we offer two options for visual impact assessment based on the intended 
purpose and audience for the visualizations, and Park Board’s budget. The cost for option 1 to produce 
typical forest industry quality renderings using Visual Nature Studio is $7,200. The cost for option 2 to 
produce visualization that is suitable for site-specific applications and public display is twice the cost at 
$14,400. 

8.0 INDIGENOUS KNOWLEDGE, UNDERSTANDING AND 
INCORPORATION

We recognize that Park Board staff are working with representatives from the local First Nations 
(Musqueam, Squamish, and Tsleil-Waututh or MST) to solicit feedback on this project and Blackwell is 
committed to supporting existing consultation processes and incorporating feedback into the project as 
it is provided. 

Blackwell acknowledges and will take into account the City’s Reconciliation Framework and goals including 
the three main principles: 1) cultural competency, 2) strengthened relations, and 3) effective decision-
making. Cultural competency is a professional and continuing competency requirement of our Registered 
Professional Foresters. This is supported by our team’s extensive experience in working with local Nations 
and many other First Nations across BC both as clients and with respect to the development of projects 
within their territories. We recognize the importance of thoughtful engagement and continue to build 
respectful relations. 

All of our prescriptions for site specific treatments (including tree removals, reforestation/restoration, 
and fuel management) follow a comprehensive process to ensure cultural resources are identified and 
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protected during treatment and to address any First Nations concerns about environmental impact and 
integrate traditional ecology knowledge. All potentially affected First Nations (with territories overlapping 
the project area) are identified via the Consultative Areas database and in consultation with the client and 
local Ministry of Forests First Nations Advisor. Potential cultural values are identified via consultation and 
through a data request with the Ministry of Forests Archaeology Branch, a referral package describing 
proposed work and requesting information on potential impacts to Indigenous values is sent to all 
identified First Nations, and all responses and communications are documented. Any concerns raised are 
addressed via meaningful, respectful engagement and appropriate mitigation in the prescription. The First 
Nation is informed of the location of the mitigation measure within the prescription or the addition to the 
prescription to ensure concerns have been appropriately addressed. We have received positive feedback 
from First Nation referrals departments regarding our process and the Musqueam, Squamish, and Tsleil-
Waututh First Nations (MST) have regularly submitted responses to our fuel management prescription 
referrals in several municipal jurisdictions in Metro Vancouver and the Sea to Sky Corridor.

Blackwell’s team have an extensive track record of partnering and working with and for First Nations 
across BC. We have delivered services related to forest management; development planning; natural 
resource development impact assessment; bioenergy feasibility assessment; wildfire management; land 
use negotiations (First Nation treaties, tenure purchase agreements and the allocation of tenure and chart 
re-allocations); and forest and land valuation in support of Specific Claims. Blackwell has a direct working 
relationship with the Squamish Nation having provided diverse services to the Nation over the years. In 
the area of wildfire management, we developed a community wildfire protection plan for the Squamish 
Valley community in 2017 and are currently completing a community wildfire resiliency plan for all 
reserves. We have also hosted Community FireSmart Resiliency Committee meetings for the Squamish 
Lillooet Regional District with Squamish Nation and Lil’wat Nation representatives in attendance along 
with other municipal and provincial government representatives. In the area of forest tenure 
management, Blackwell developed an ecosystem-based Woodlot Management Plan consistent with the 
cultural and spiritual values of the Squamish Nation  
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APPENDIX A – ORGANIZATION CHART
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APPENDIX B – RESUMES

BRUCE BLACKWELL
Office: 604-986-8346 ext. 201

E-mail: bablackwell@bablackwell.com
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BRUCE BLACKWELL PROJECT SUMMARY
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JEFF MCWILLIAMS
Tel: 604.986.4944

jeff.mcwilliams@telus.net
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RFP No PS20220102-VBPR-RFP 55November 1, 2022

B.A. Blackwell & Associates Ltd.
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RFP No PS20220102-VBPR-RFP 56November 1, 2022

B.A. Blackwell & Associates Ltd.

JEFF FISHER
Tel: 604.314.1273

j_fisher@bablackwell.com
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B.A. Blackwell & Associates Ltd.
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B.A. Blackwell & Associates Ltd.

AARON BIGSBY
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B.A. Blackwell & Associates Ltd.
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RFP No PS20220102-VBPR-RFP 60November 1, 2022

B.A. Blackwell & Associates Ltd.
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B.A. Blackwell & Associates Ltd.

JUDITH COWAN
Office: (604) 986-8346 ext. 205

E-mail: j_cowan@bablackwell.com
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B.A. Blackwell & Associates Ltd.

City of Vancouver - FOI 2024-125 - Page 68 of 228

s.22(3)(d)



RFP No PS20220102-VBPR-RFP 63November 1, 2022

B.A. Blackwell & Associates Ltd.
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B.A. Blackwell & Associates Ltd.
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B.A. Blackwell & Associates Ltd.
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RFP No PS20220102-VBPR-RFP 66November 1, 2022

B.A. Blackwell & Associates Ltd.

ALI RAHI
Office: 604-986-8346 Ext: 207

Email: a_rahi@bablackwell.com
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B.A. Blackwell & Associates Ltd.
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RFP No PS20220102-VBPR-RFP 68November 1, 2022

B.A. Blackwell & Associates Ltd.
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RFP No PS20220102-VBPR-RFP 69November 1, 2022

B.A. Blackwell & Associates Ltd.

VALENTINE LYNCH
Office: 604-986-8346 x. 203

E-mail: v_lynch@bablackwell.com
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RFP No PS20220102-VBPR-RFP 70November 1, 2022

B.A. Blackwell & Associates Ltd.
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RFP No PS20220102-VBPR-RFP 71November 1, 2022

B.A. Blackwell & Associates Ltd.
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RFP No PS20220102-VBPR-RFP 72November 1, 2022

B.A. Blackwell & Associates Ltd.

DEBRAH ZEMANEK
Office: (604) 986-8346 ext. 218

E-mail: d_zemanek@bablackwell.com
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RFP No PS20220102-VBPR-RFP 73November 1, 2022

B.A. Blackwell & Associates Ltd.
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RFP No PS20220102-VBPR-RFP 74November 1, 2022

B.A. Blackwell & Associates Ltd.
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RFP No PS20220102-VBPR-RFP 75November 1, 2022

B.A. Blackwell & Associates Ltd.

QUENTIN SCHMIDT
Office: 604-986-8346 x. 206

E-mail: q_schmidt@bablackwell.com
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B.A. Blackwell & Associates Ltd.
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B.A. Blackwell & Associates Ltd.
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RFP No PS20220102-VBPR-RFP 78November 1, 2022

B.A. Blackwell & Associates Ltd.

BRIN FARRELL
Office: (604) 986-8346 

E-mail: b_farrell@bablackwell.com
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B.A. Blackwell & Associates Ltd.
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RFP No PS20220102-VBPR-RFP 80November 1, 2022

B.A. Blackwell & Associates Ltd.

City of Vancouver - FOI 2024-125 - Page 86 of 228

s.22(3)(d)



RFP No PS20220102-VBPR-RFP 81November 1, 2022

B.A. Blackwell & Associates Ltd.
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RFP No PS20220102-VBPR-RFP 82November 1, 2022

B.A. Blackwell & Associates Ltd.

ELIZABETH PANOZZO
Phone: (604) 986-8346 ext. 212

E-mail: e_panozzo@bablackwell.com
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RFP No PS20220102-VBPR-RFP 83November 1, 2022

B.A. Blackwell & Associates Ltd.
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RFP No PS20220102-VBPR-RFP 84November 1, 2022

B.A. Blackwell & Associates Ltd.
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RFP No PS20220102-VBPR-RFP 85November 1, 2022

B.A. Blackwell & Associates Ltd.
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RFP No PS20220102-VBPR-RFP 86November 1, 2022

B.A. Blackwell & Associates Ltd.
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RFP No PS20220102-VBPR-RFP 87November 1, 2022

B.A. Blackwell & Associates Ltd.

AVRAM SANDOR
Phone: (604) 986-8346 ext. 214

E-mail: a_sandor@bablackwell.com
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RFP No PS20220102-VBPR-RFP 88November 1, 2022

B.A. Blackwell & Associates Ltd.
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RFP No PS20220102-VBPR-RFP 89November 1, 2022

B.A. Blackwell & Associates Ltd.
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RFP No PS20220102-VBPR-RFP 90November 1, 2022

B.A. Blackwell & Associates Ltd.
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RFP No PS20220102-VBPR-RFP 91November 1, 2022

B.A. Blackwell & Associates Ltd.
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RFP No PS20220102-VBPR-RFP 92November 1, 2022

B.A. Blackwell & Associates Ltd.
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s.22(3)(d) 

JOHN ARNETT, CHARTWELL RESOURCE GROUP 

John Arnett, M.Sc. 
GIS Analyst 
210 - 275 Fell Avenue, North Vancouver, BCV7P 3RS 
E.jarnett@crgl.ca 
T. 604-973-1126 

CHARTWELl RESOURCE GROUP LTD. 
WWW.CRGL.CA • 210 - 275 Fel l Ave. North Vancouver, BC V7P 3R5 • 604.980.5061 

November 1, 2022 RFP No PS20220102-VBPR-RFP 93 
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John Arnett, M.Sc. 
GIS Analyst 
210 - 275 Fell Avenue, Nor lhVar.c:ouver, BCV7P 3RS 

. Zf3T@ 

CHARTWELL RESOURCE GROUP LTD. 
WWW.CRGL.CA • 210-275 Fell Ave. North Vancouver, BC V7P 3R5 • 604.980.5061 

November 1, 2022 RFP No PS20220102-VBPR-RFP 94 
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Section 2 through 8 – to be completed and executed by the Insurer or its Authorized Representative 
1. THIS CERTIFICATE IS ISSUED TO: City of Vancouver, 453 W 12th Avenue, Vancouver, BC, V5Y 1V4

and certifies that the insurance policy (policies) as listed herein has/have been issued to the Named Insured and
is/are in full force and effect.

2. NAMED INSURED (must be the same name as the Proponent/bidder and is either an individual or a legally
incorporated company)

BUSINESS TRADE NAME or DOING BUSINESS AS 

BUSINESS ADDRESS 

DESCRIPTION OF OPERATION 

3. PROPERTY INSURANCE (All Risks Coverage including Earthquake and Flood)

INSURER   Insured Values (Replacement Cost) -
TYPE OF COVERAGE Building and Tenants’ Improvements $ 
POLICY NUMBER Contents and Equipment $ 
POLICY PERIOD From   to Deductible Per Loss $ 

4. COMMERCIAL GENERAL LIABILITY INSURANCE (Occurrence Form)
Including the following extensions: INSURER 

Personal Injury POLICY NUMBER 
Property Damage including Loss of Use POLICY PERIOD From 

 to 
Products and Completed Operations Limits of Liability (Bodily Injury and Property Damage 

Inclusive) -
Cross Liability or Severability of Interest Per Occurrence $ 
Employees as Additional Insureds Aggregate $ 
Blanket Contractual Liability All Risk Tenants’ Legal Liability $ 
Non-Owned Auto Liability Deductible Per Occurrence $ 

5. AUTOMOBILE LIABILITY INSURANCE for operation of owned and/or leased vehicles
INSURER   Limits of Liability - 
POLICY NUMBER Combined Single Limit $ 
POLICY PERIOD From  to   If vehicles are insured by ICBC, complete and 
provide Form APV-47. 

6.  UMBRELLA OR  EXCESS LIABILITY INSURANCE Limits of Liability (Bodily Injury and Property 
Damage Inclusive)  
INSURER   Per Occurrence $
POLICY NUMBER   Aggregate $
POLICY PERIOD From  to  Self-Insured Retention $

7. PROFESSIONAL LIABILITY INSURANCE Limits of Liability
INSURER  Per Occurrence/Claim $
POLICY NUMBER   Aggregate $
POLICY PERIOD From   to  Deductible Per $

Occurrence/Claim 
If the policy is in a “CLAIMS MADE” form, please specify the applicable Retroactive Date:

8. OTHER INSURANCE
TYPE OF INSURANCE   Limits of Liability 
INSURER   Per Occurrence $
POLICY NUMBER  Aggregate $
POLICY PERIOD From   to Deductible Per Loss $ 
TYPE OF INSURANCE   Limits of Liability 
INSURER   Per Occurrence $
POLICY NUMBER   Aggregate $

POLICY PERIOD From   to Deductible Per Loss $ 

SIGNED BY THE INSURER OR ITS AUTHORIZED REPRESENTATIVE 
_________________________________________________________________________Dated 
PRINT NAME OF INSURER OR ITS AUTHORIZED REPRESENTATIVE, ADDRESS AND PHONE NUMBER 

CERTIFICATE OF EXISTING INSURANCE 

City of Vancouver - FOI 2024-125 - Page 101 of 228

s.15(1)(l)

~ YOF 
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UNDERTAKING OF INSURANCE 

To: CITY OF VANCOUVER 
Re: 
Dear Sirs: 
We, the undersigned have completed, signed and attached the “Certificate of Existing 

Insurance” enclosed with this undertaking and now also do hereby undertake and agree 

that if  

(th “e  Proponent”) is awarded a Contract, 

we will insure the Supplier in accordance with the requirements of the Contract, the form 

of which is included in the RF  Documents and will form part of the Contract 

Documents.  

Dated at  , British Columbia, this day of  
 20 . 

By (name): 
Title: 
Signature: 

Full Corporate Name of Insurer: 

The “Certificate of Existing Insurance” provided with the RF  should be completed and 
signed and enclosed with this Appendix, both of which are to be signed by the Insurance 
Company or an authorized broker on behalf of the Insurance Company.  A SEPARATE 
FORM (AND CERTIFICATE OF EXISTING INSURANCE) SHOULD BE SIGNED FOR 
EACH POLICY IF THE PROPOENT HAS MORE THAN ONE INSURER OR BROKER 
FOR ITS POLICIES. 
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~YOF CERTIFICATE OF EXISTING INSURANCE 

Section 2 through 8 - to be completed and executed by the Insurer or its Authorized Representative 

1. THIS CERTIFICATE IS ISSUED TO: City of Vancouver, 453 W 12"' Avenue, Vancouver, BC, V5Y 1V4 
and certifies that the insurance policy (policies) as listed herein has/have been issued to the Named Insured and 
is/are in full force and effect. 

2. NAMED INSURED (must be the same name as the Proponent/bidder and is either an individual or a legally 
incorporated company) 

B. A Blackwell & Associates ltd. 
BUSINESS TRADE NAME or DOING BUSINESS AS 

BUSINESS ADDRESS 
18 Gosticl< Place North Vancouve. BC V7M 3G3 

DESCRIPTION OF OPERATION 
Forestry & Environmental Consultants 

3. PROPERTY INSURANCE (All Risks Coverage including Earthquake and Flood} 

4. 

5. 

6. 

7. 

8. 

INSURER NIA Insured Values (Replacement Cost} 
TYPE OF COVERAGE ___________ _ Building and Tenants' Improvements $ ___ _ 
POLICY NUMBER ____________ _ Contents and Equipment $ ___ _ 
POLICY PERIOD From ______ to ____ _ Deductible Per Loss $ ___ _ 

COMMERCIAL GENERAL LIABILITY INSURANCE (Occurrence Form} 
Certain Undeiwriters at Lloyds as arranged by Shepaprd Compello Ltd. Including the following extensions: INSURER 

✓ Personal Injury POLICY NUMBER 
✓ Property Damage including Loss of Use POLICY PERIOD From 

to _s-'ep'--2_2:.., 2_02_3 _______ _ 
✓ Products and Completed Operations Limits of Liability (Bodily Injury and Property Damage 
Inclusive) -
✓ Cross Liability or Severability of Interest Per Occurrence $ _5 __ ,oo_o_.o_oo _____ _ 
✓ Employees as Additional Insureds 
✓ Blanket Contractual Liability 

Aggregate $ _$5 ..... o_oo ..... _oo_o ____ _ 
All Risk Tenants' Legal Liability $ _50_o_.o_oo _____ _ 

✓ Non-Owned Auto Liability Deductible Per Occurrenc8'2,500 Property D$nage / Bodily Injury. $1,000 Tenats Legal Liability Proerty Damage 

AUTOMOBILE LIABILITY INSURANCE for operation of owned and/or leased vehicles 
INSURER---------------------- Limits of Liability -
POLICY NUMBER______________ Combined Single Limit $ _______ _ 
POLICY PERIOD From ______ to _____ If vehicles are insured by ICBC, complete and 
provide Form APV-47. 
0 UMBRELLA OR O EXCESS LIABILITY INSURANCE 
Damage Inclusive) 
INSURER _______________ _ 
POLICY NUMBER ____________ _ 
POLICY PERIOD From ______ to ____ _ 
PROFESSIONAL LIABILITY INSURANCE 
INSURER _______________ _ 
POLICY NUMBER ____________ _ 
POLICY PERIOD From ______ to ____ _ 

Limits of Liability (Bodily Injury and Property 

Per Occurrence 
Aggregate 
Self-Insured Retention 
Limits of Liability 
Per Occurrence/Claim 
Aggregate 
Deductible Per 
Occurrence/Claim 

$ _______ _ 
$ _______ _ 
$ _______ _ 

$ _______ _ 
$ _______ _ 
$ _______ _ 

If the policy is in a "CLAIMS MADE" form, please specify the applicable Retroactive Date: 

OTHER INSURANCE 
TYPE OF INSURANCE ___________ _ 
INSURER _______________ _ 
POLICY NUMBER ____________ _ 
POLICY PERIOD From ______ to ____ _ 
TYPE OF INSURANCE ___________ _ 
INSURER POLICY N_U_M_B ..... ER _______________ _ 

POLICY PERIOD From ______ to ____ _ 

Limits of Liability 
Per Occurrence 
Aggregate 
Deductible Per Loss 
limits of Liability 
Per Occurrence 
Aggregate 

Deductible Per Loss 

$ _______ _ 
$ _______ _ 
$ _______ _ 

$ _______ _ 
$ _______ _ 

$ _______ _ 

SIGN~~ INSURER OR ITS AUTHORIZED REPRESENTATIVE 
,y~ ~ Dated OcL 12,.;;.20;;;;;22;a___ 

PRINT NAME OF INSURER OR ITS AUTHORIZED REPRESENTATIVE, ADDRESS AND PHONE NUMBER 
Warren McDonald -Account Executive 
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UNDERTAKING OF INSURANCE 

To: CITY OF VANCOUVER 

Re: PS20220102-VBPR-RFP - Consulting Service for Stanley Park Forestry Initiatives 

Dear Sirs: 

We, the undersigned have completed, signed and attached the "Certificate of Existing 

Insurance" enclosed with this undertaking and now also do hereby undertake and agree 

that if 

B. A. Blackwell & Associates Ltd. (the "Proponent") is awarded a Contract, 

we will insure the Supplier in accordance with the requirements of the Contract, the form 

of which is included in the RFP Documents and will form part of the Contract 

Documents. 

Dated at Vancouver , British Columbia, this _1_2_th ___ day of October 
___ 20,33_. 

By (name): Warren McDonald 

Title: Account Executive 

Signature: 

Full Corporate Name of Insurer: 

The "Certificate of Existing Insurance" provided with the RFP should be completed and 
signed and enclosed with this Appendix, both of which are to be signed by the Insurance 
Company or an authorized broker on behalf of the Insurance Company. A SEPARATE 
FORM (AND CERT/FICA TE OF EXISTING INSURANCE) SHOULD BE SIGNED FOR 
EACH POLICY IF THE PROPOENT HAS MORE THAN ONE INSURER OR BROKER 
FOR ITS POLICIES. 
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REQUEST OF PROPOSALS NO. PS20220102-VBPR-RFP  
CONSULTING SERVICE FOR STANLEY PARK FORESTRY INITIATIVES 

FORM OF PROPOSAL 

FORM OF PROPOSAL 

PS20220102-VBPR-RFP - CONSULTING SERVICE FOR STANLEY PARK FORESTRY INITIATIVES 
(the “RFP”) 

Proponent’s Full Legal Name:  

“Proponent” 

Address:

Jurisdiction of Legal Organization:

Key Contact Person:

Telephone:

E-mail: 

The Proponent, having carefully examined and read the RFP, including all amendments and 
addenda thereto, if any, and all other related information published on the City’s e-Sourcing 
system, hereby acknowledges that it has understood all of the foregoing, and in response thereto 
hereby submits the enclosed Proposal. 

IN WITNESS WHEREOF the Proponent has executed this Proposal Form: 

Signature of Authorized Signatory for the Proponent Date 

Name and Title 

Signature of Authorized Signatory for the Proponent Date 

Name and Title 

urrrrre of Authoooorized Signata o
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REQUEST OF PROPOSALS NO. PS20220102-VBPR-RFP  
CONSULTING SERVICE FOR STANLEY PARK FORESTRY INITIATIVES 

FORM OF PROPOSAL 

FORM OF PROPOSAL 

PS20220102-VBPR-RFP - CONSULTING SERVICE FOR STANLEY PARK FORESTRY INITIATIVES 
(the “RFP”) 

Proponent’s Full Legal Name:  

“Proponent” 

Address:

Jurisdiction of Legal Organization:

Key Contact Person:

Telephone:

E-mail: 

The Proponent, having carefully examined and read the RFP, including all amendments and 
addenda thereto, if any, and all other related information published on the City’s e-Sourcing 
system, hereby acknowledges that it has understood all of the foregoing, and in response thereto 
hereby submits the enclosed Proposal. 

IN WITNESS WHEREOF the Proponent has executed this Proposal Form: 

Signature of Authorized Signatory for the Proponent Date 

Name and Title 

Signature of Authorized Signatory for the Proponent Date 

Name and Title 

urrrrre of Authoooorized Signata o
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PERSONAL INFORMATION CONSENT FORM(S) 

Complete one copy of this Personal Information Consent form(s), in the form set out below, for each key 
personnel for whom a CV or other information regarding employment history and qualifications has been 
included in the Proposal. 

PERSONAL INFORMATION CONSENT FORM 

Reference #PS20220102-VBPR-RFP 

Title: Consulting Service for Stanley Park Forestry Initiatives 

With the provision of my signature at the foot of this statement I, 

.;...._ _ ___________________________ (Print Name) 

consent to the indirect collection from B.A. Blackwell & Associates Ltd. 

-~-....;__ ___ ..=;.. _________________ (Print Name of Proponent) of my 

personal information in the form of a work history, resume or summary of qualifications. 

In consenting to this indirect collection, l understand that my personal information, so collected, will be 
stored on servers located in the United States and will be used by the City for the sole purpose of 
evaluating the submitted response to the above-noted procurement process. I understand further that 
my personal information, once collected by the City, will be handled by the City in accordance with the 
provisions of the (BC) Freedom of Information and Protection of Privacy Act. 

Date 

Signature Date 

Signature Date 

Signature Date 

Signature Date 
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PERSONAL INFORMATION CON~ ENT FORM(S) 

Complete one copy of this Personal Information Consent Form(s), in the form set out below, for each key 
personnel for whom a CV or other information regarding em·ptoymen history and qualifications has been 
included in the Proposal. 

PERSONAL INFORMATION CONSENT FORM 

Reference #PS20220102-VBPR-RFP 

Title: Consulting Service for Stanley Park Forestry Initiatives 

With the provision of my signature at the foot of this statement I, -"-A➔a.=r'""'o""'n"-B"""i""',2:_sb""'",v.,__ _ ______ _ 

----------------------------ir-------- (Print Name) 

consent to the indirect collection from B.A. Blackwell & Associat◄ ~s Ltd. 

-------- ----- --- - - -------1---(Print Name of Proponent) of my 

personal information in the form of a work history, resume or summ, ry of qualifications. 

In consenting to this indirect collection, I understand that my person =i.l information, so collected, will be 
stored on servers located in the United States and will be used bv the City for the sole purpose of 
evaluating the submitted response to the above-noted procurement process. I understand further that 
my personal information, once collected by the City, will be handled by the City in accordance with the 
provisions of the (BC) Freedom of Information and Protection of Prilv.acy Act. 

~ October I, 2022 
i ur Date 

Signature Date 

Signature Date 

Signature Date 

Signature Date 
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PERSONAL INFORMATION CONSENT FORM(S) 

Complete one copy of this Personal Information Consent Form(s), in the form set out below, for each key 
personnel for whom a CV or other information regarding employment history and qualifications has been 
included in the Proposal. 

PERSONAL INFORMATION CONSENT FORM 

Reference #PS20220102-VBPR-RFP 

Title: Consulting Service for Stanley Park Forestry Initiatives 

With the provision of my signature at the foot of this statement I, 

_____________________________ (Print Name) 

consent to the indirect collectton from B.A. Blackwell & Associates Ltd. 

_________________________ (Print Name of Proponent) of my 

personal information in the form of a work history, resume or summary of qualifications. 

In consenting to this indirect collection, I understand that my personal information, so collected, will be 
stored on servers located in the United States and will be used by the City for the sole purpose of 
evaluating the submitted response to the above-noted procurement process. l understand further that 
my personal information, once collected by the City, will be handled by the City in accordance with the 
provisions of the (BC) Freedom of Information and Protection of Privacy Act. 

~ 
Date 

Signature Date 

Signature Date 

Signature Date 

Signature Date 
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PERSONAL INFORMATION CONSENT FORM(S) 

Complete one copy of this Personal Information Consent Form(s), in the form set out below, for each key 
personnel for whom a CV or other information regarding employment history and qualifications has been 
included in the Proposal. 

PERSONAL INFORMATION CONSENT FORM 

Reference #PS20220102-VBPR-RFP 

Title: Consulting Service for Stanley Park Forestry Initiatives 

With the provision of my signature at the foot of this statement I, _D_t._b_i;_4_~ ......... Zt __ m_11_fl_J_c._ ___ _ 

_____________________________ (Print Name) 

consent to the indirect collection from B.A. Blackwell & Associates Ltd. 

_______________________ _ (Print Name of Proponent) of my 

personal information in the form of a work history, resume or summary of qualifications. 

In consenting to this indirect collection, I understand that my personal information, so collected, will be 
stored on servers located in the United States and will be used by the City for the sole purpose of 
evaluating the submitted response to the above-noted procurement process. I understand further that 
my personal information, once collected by the City, will be handled by the City in accordance with the 
provisions of the (BC ► Freedom of Information and Protection of Privacy Act. 

Signature -== Date 

Signature Date 

Signature Date 

Signature Date 

Signature Date 
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PERSONAL INFORMATION CONSENT FORM(S) 

Complete one copy of this Personal Information Consent Form(s), in the form set out below, for each key 
personnel for whom a CV or other information regarding employment history and qualifications has been 
included in the Proposal. 

PERSONAL INFORMATION CONSENT FORM 

Reference #PS20220102-VBPR-RFP 

Title: Consulting Service for Stanley Park Forestry Initiatives 

With the provision of my signature at the foot of this statement I, 

_______________________________ (Print Name) 

consent to the indirect collection from B.A. Blad-well & Associales Ltd. 

_________________________ (Print Name of Proponent) of my 

personal information in the form of a work history, resume or summary of qualifications. 

In consenting to this indirect collection, I understand that my personal information, so collected, will be 
stored on servers located in the United States and will be used by the City for the sole purpose of 
evaluatin submitte onse to the above-noted procurement process. I understand further that 
my per a nformati , o e collected by the City, will be handled by the City in accordance with the 
provi • ns f the (B Fre om of Information and Protection of Privacy Act. 

7 Date 

Signature Date 

Signature Date 

Signature Date 

Signature Date 
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PERSONAL INFORMATION CONSENT FORM(S) 

Comp{ete one copy of this Personal Information Consent Form(s), in the form set out below, for each key 
personnel for whom a CV or other information regarding employment history and qualifications has been 
included in the Proposal. 

PERSONAL INFORMATION CONSENT FORM 

Reference #PS20220102-VBPR-RFP 

Title: Consulting Service for Stanley Park Forestry Initiatives 

With the provision of my signature at the foot of this statement I, \ lo.,l eMt) 'I\ a l ~0 
_____________________________ (Print Name) 

consent to the indirect collection from B.A. Blackwell & Associates Ltd. 

________________________ (Print Name of Proponent) of my 

personal information in the form of a work history, resume or summary of qualifications. 

In consenting to this indirect collection, I understand that my personal information, so collected, will be 
stored on servers located in the United States and will be used by the City for the sole purpose of 
evaluating the submitted response to the above-noted procurement process. I understand further that 
my personal information, once collected by the City, will be handled by the City in accordance with the 
provisions of the (BC) Freedom of Information and Protection of Privacy Act. 

V Signature Date 

Signature Date 

Signature Date 

Signature Date 

Signature Date 
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PERSONAL INFORMATION CONSENT FORM(S) 

Complete one copy of this Personal Information Consent Form(s), in the form set out below, for each key 
personnel for whom a CV or other information regardfng employment history and qualifications has been 
included in the Proposal. 

PERSONAL INFORMATION CONSENT FORM 

Reference #PS20220102-VBPR-'RFP 

Title: Consulting Service for Stanley Park Forestry Initiatives 

With the provision of my signature at the foot of this statement I, ~ \e(_ \.l.\. ..S a_\.\. cJ_ ~ 
_____________________________ (Print Name) 

consent to the indirect collection from B.A. Blackwell & Associates Ltd. 

_ ________________________ (Print Name of Proponent) of my 

personal information in the form of a work history, resume or summary of qualifications. 

In consenting to this indirect collection, I understand that my personal information, so collected, will be 
stored on servers located in the United States and will be used by the City for the sole purpose of 
evaluating the submitted response to the above-noted procurement process. I understand further that 
my personal information, once collected by the City, will be handled by the City in accordance with the 
provisions of the (BC) Freedom of Information and Protection of Privacy Act. 

Signature Date 

Signature Date 

Signature Date 

Signature Date 
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PERSONAL INFORMATION CONSENT FORM(S) 

Complete one copy of this Personal Information Consent Form(s), in the form set out below, for eacli key 
personne'l for whom a CV or other information regarding employment history and qualifications has been 
included in the Proposal. 

PERSONAL INFORMATION CONSENT FORM 

Reference #PS20220102-VBPR-Rf P 

Title: Consulting Service for Stanley Park Forestry Initiatives 

With the provision of my signature at the foot of this statement I, -c.Juo~-Ct-\ c.o,,..)AN 

_____________________________ (Print Name) 

consent to the indirect collection from B.A. Blackwell & Associates Ltd. 

________________________ (Print Name of Proponent) of my 

personal information in the form of a work history, resume or summary of qualifications. 

tn consenting to this indirect collection, I understand that my personal information, so collected, will be 
stored on servers located in the United States and will be used by the City for the sole purpose of 
evaluating the submitted response to the above-noted procurement process. I understand further that 
my personal information, once collected by the City, will be handled by the City in accordance with the 
provisions of the (BC) Freedom of lnformat;on and Protection of Privacy Act. 

l}siinature 

Signature Date 

Signature Date 

Signature Date 

Signature Date 
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PERSONAL INFORMA T/ON CONSENT FORM(S) 

Complete one copy of this Personal Information Consent Form(s), tn the form set out below, for each key 
personnel for whom a CV or other information regarding employment history and qualifications has been 
included in the Proposal. 

PERSONAL INFORMATION CONSENT FORM 

Reference #PS2O22O1O2-VBPR-RFP 

Tltle: Consulting Service for Stanley Park Forestry Initiatives 

With the provision of my signature at the foot of this statement I, A\ur-c;.. -z.o.. A~ \.u.- ~ 

_______________________________ (Print Name) 

consent to the indirect collection from B.A. Blackwell & Associates Ltd. 

_ ________________________ (Print Name of Proponent) of my 

personal information in the form of a work history, resume or summary of qualifications. 

In consenting to this indirect collection, I understand that my personal information, so collected, will be 
stored on servers located in the United States and will be used by the City for the sole purpose of 
evaluating the submitted response to the above-noted procurement process. I understand further that 
my personal information, once collected by the City, will be handled by the City in accordance with the 
provisions of the (BC) Freedom of Information and Protection of Privacy Act. 

Signature Date 

Signature Date 

Signature Date 

Signature Date 

Signature Date 
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PERSONAL INFORMATION CONSENT FORM(S) 

Complete one copy of this Personal Information Consent Form(s), in the form set out below, for each key 
personnel for whom a CV or other information regarding employment history and qualifications has been 
included in the Proposal. 

PERSONAL INFORMATION CONSENT FORM 

Reference #PS20220102-VBPR-RFP 

Title: Consulting Service for Stanley Park Forestry Initiatives 

With the provision of my signature at the foot of this statement I, --=B~t-'~"-~H~""~t~f~,(,~[~I __ _ 
____________________________ (Print Name) 

consent t o the indirect collection from B.A. Blackwell & Associates Ltd. 

________________________ (Print Name of Proponent) of my 

personal information in the form of a work history, resume or summary of qualifications. 

In consenting to this indirect collection, I understand that my personal information, so collected, will be 
stored on servers located in the United States and will be used by the uty for the sole purpose of 
evaluating the submitted response to the above-noted procurement process. I understand further that 
my personal information, once collected by the City, will be handled by the City in accordance with the 
provisions of the (BC) Freedom of Information and Protection of Privacy Act. 

3 ) /2.. (__ 

Signature Date 

Signature Date 

Signature Date 

Signature Date 

Signature Date 



PERSONAL INFORMATION CONSENT FORM(S) 

Complete one copy of this Personal Information Consent Form(s), in the form set out below, for each key 
personnel for whom a CV or other information regarding employment history and qualifications has been 
included in the Proposal. 

PERSONAL INFORMATION CONSENT FORM 

Reference #PS20220102-VBPR-RFP 

Title: Consulting Service for Stanley Park Forestry Initiatives

With the provision of my signature at the foot of this statement I,  

(Print Name) 

consent to the indirect collection from 

(Print Name of Proponent) of my 

personal information in the form of a work history, resume or summary of qualifications. 

In consenting to this indirect collection, I understand that my personal information, so collected, will be 
stored on servers located in the United States and will be used by the City for the sole purpose of 
evaluating the submitted response to the above-noted procurement process.  I understand further that 
my personal information, once collected by the City, will be handled by the City in accordance with the 
provisions of the (BC) Freedom of Information and Protection of Privacy Act. 

Signature Date 

Signature Date 

Signature Date 

Signature Date 

Signature Date 
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PERSONAL INFORMATION CONSENT FORM(S) 

Complete one copy of this Personal Information Consent Form(s), in the form set out below, for each key 
personnel for whom a CV or other information regarding employment history and qualifications has been 
included in the Proposal. 

PERSONAL INFORMATION CONSENT FORM 

Reference #PS20220102-VBPR-RFP 

Title: Consulting Service for Stanley Park Forestry Initiatives

With the provision of my signature at the foot of this statement I,  

(Print Name) 

consent to the indirect collection from 

(Print Name of Proponent) of my 

personal information in the form of a work history, resume or summary of qualifications. 

In consenting to this indirect collection, I understand that my personal information, so collected, will be 
stored on servers located in the United States and will be used by the City for the sole purpose of 
evaluating the submitted response to the above-noted procurement process.  I understand further that 
my personal information, once collected by the City, will be handled by the City in accordance with the 
provisions of the (BC) Freedom of Information and Protection of Privacy Act. 

Signature Date 

Signature Date 

Signature Date 

Signature Date 

Signature Date 
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PERSONAL INFORMA T/ON CONSENT FORM(S) 

Complete one copy of this Personal Information Consent Form(s), in the form set out below, for each key 
personnel for whom a CV or other information regarding employment history and qualifications has been 
included in the Proposal. 

PERSONAL INFORMATION CONSENT FORM 

Reference #PS20220102-VBPR-RFP 

Title: Consulting Service for Stanley Park Forestry Initiatives 

With the provision of my signature at the foot of this statement I, __ J_o_h_n_ A_r_n_e_t_t_. _____ _ 

_______________________________ (Print Name) 

consent to the indirect collection from ______________________ _ 

_ B_._A_._B_l _a_c_k_w_e_l _l _ &_ A_s_s_o_c_i_a_t_e_s_ L_t _d_. __________ (Print Name of Proponent) of my 

personal information in the form of a work history, resume or summary of qualifications. 

In consenting to this indirect collection, I understand that my personal information, so collected, will be 
stored on servers located in the United States and will be used by the City for the sole purpose of 
evaluating the submitted response to the above-noted procurement process. I understand further that 
my personal information) once collected by the City, will be handled by the City in accordance with the 
provisions of the (BC) Freedom of Information and Protection of Privacy Act. 

2022-10-31 

Signature Date 

Signature Date 

Signature Date 

Signature Date 

Signature Date 



PS20220102-VBPR-RFP _Pricing_Table_Fillable_Blackwell_1Nov2022 

PS20220102-VBPR-RFP - Consulting Service for Stanley -
Bruce Blackwell Jeff Mcwilliams Jeff Fisher Judith Cowan Aaron Bigsby Ati Rahi Valentine Lynch Debrah Zemanek Quentin Schmidt Brin Farrell Elizabeth Panozz Avram Sandor 

John Arnett 

Park Forestry Initiatives (Chartwell) 

Silviculture 
Forestry Lead Urban 

Forest Health 
Urban Forester 

Technical Project Forester 
Technical Technical Administrative 

Geomatics Visual Impact 
Project Manager Operations Forester and and Arboris t / Support - support - and Technical 

Specialist 
Specialist Arborist/ TRAQ 

Specialist 
TRAQ 

Support/ TRAQ Wildfire 
Wildfire Wildfire and GIS Support 

Professional Assessment 

Estimated Fees and Disbursements s.21(1) 
I I I I I I I I I I I 

1.0 Phase 1: PrepM.ition .ind On-boilrding Total Hours Estimated Fees 
Estimated Disburs. Total f ees 

s s 
Background Material 1.21 (1) s.2111J 

1.1 Review all relevant Park Board and City of Vancouver documents and 4.00 16.00 12.00 12.00 44.00 

I policies 

1.2 Kick-off meeting (and finalization of work plan, schedule) 4.00 4.00 8.00 
Subtotal Hours 8.00 0.00 0.00 20.00 0.00 12.00 12.00 0.00 0.00 0.00 0.00 0.00 0.00 52.00 

2.0 Phase 2: Hemlock Looper & Wildfire Risk Assessment 
2. 1 Hemlock Looper Area • All Areas excluding forest trails (plot survey) 40.00 8.00 80.00 80.00 208.00 s.21 (1 ) 
2.2 Hemlock Looper Area • Only Forest Trails (plot survey) 40.00 8.00 80.00 80.00 208.00 

2.3 
Hemlock Looper Assessment - walk-thorugh survey of trails, roadways, and 

20.00 40.00 20.00 80.00 
other targets 

2.4 Wildf ire Risk Assessment 80.00 160.00 160.00 400.00 

2.5 
Consultation with Stakeholders (i.e., Park Board, Fire Department staf f, 

16.00 16.00 32.00 
SPES) 

2.6 Park Board working group meeting 8.00 16.00 24.00 
Sub-total Hours 88 .00 0.00 0.00 132.00 16.00 200.00 180.00 176.00 160.00 0.00 0.00 0 .00 0.00 952.00 

3.0 Phase 3: Dr.ift RIIMX>rt Delivery I 
3.1 Development of the draft interim report 0.00 s.21 (1) s.21 (1) 

a Hemlock Looper Assessment compilation, inventory and analysis 6.00 8.00 40.00 54.00 

b Hemlock Looper Mapping 8.00 10.00 30.00 48.00 

C Wildfire Risk Assessment compilation and analysis 20.00 20.00 40.00 
d Wildfi re Risk Modelling and Mapping 10.00 30.00 40.00 

e Hemlock Looper Assessment and Response Plan reporting 8.00 20.00 20.00 40.00 8.00 8.00 5.00 109.00 
f Widfire Risk Assessment and Mitigation Plan reporting 40.00 5.00 15.00 5.00 65.00 

3.2 
Visual impact assessment Option 1 (Note: Option 2 pricing is 160 hours @ 

80.00 80.00 
$90/hr for a total cost of $14,400) 

3.3 Field tour with Park Board staff (and others as/ if invited by Park Board) 12.00 12.00 24.00 

3.4 Park Board working group meeting 8.00 16.00 24.00 

3.5 
Presentation to senior leadership (incl PowerPoint, agenda, meetinng notes, 8.00 12.00 4.00 24.00 
minutes) 

Sub-coral Hours 82.00 20.00 20.00 88.00 8.00 40.00 25.00 35.00 20.00 20.00 10.00 60.00 80.00 508.00 

◄ .O Phase ◄: Final ReDort 

4. 1 Draft Final Findings Report 8: Deliverables (including report finalization) 40.00 40.00 16.00 10.00 106.00 
s.21(1) 

4.2 
Presentation to senior leadership (incl PowerPoint, agenda, meetinng notes, 4.00 8.00 4.00 16.00 
minutes) 

4.3 Park Board working group meeting 8.00 12.00 20.00 

Sub-coca.I Hours 52.00 0.00 0 .00 60.00 0.00 0.00 20.00 0.00 0.00 0.00 10.00 0.00 0.00 142.00 

◄ .5 Opt'ion.il TilSk 
4.5.1 Project Manal!ement & Cont ract Administration for Hemlock Looper 

4.5.2 Project Management 8: Contract Administration for Wildfire risk 
Blackwell cannot provide a budget for contract management given the current project unknows. Upon completion of Phase 1 ·4 we propose to provide a budget based on the rates provided fn this price I 

4.5.3 Other - please specify details, if any 
Sub-total Hours 

Toca/ Hours per Team Member 230.00 20.00 20.00 300.00 24.00 252.00 237.00 211 .00 180.00 20.00 20.00 60.00 80.00 

Total Hours for the projecc 1654.00 

Total Project Fees (exclusive of GST) s 178,455.00 s 7,690.00 s 186,145.00 

PLEASE NOTE: 
All prices are to be exc lusive of applicable GST calculated upon such prices, but inclusive of all other costs. 
for proposed support staff, p rovide hourly rates including all costs for salary, benefits, profit and any other employment related expenses. 
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Details of Estimated Disbursements Fees

# Description
Estimated 

Fees

Hemlock Looper and Wildfire Risk Assessment - Vehicle rental (57 field days
@ $120/field day)

 Looper and Wildfire Risk Assessment - GPS rental (55 field days) at $10/day

20 bound hard copies of the report @ $0.15/page

Total Estimated Disbursement $7,690.00

** For travel cost, please explain how many trips have been budgeted etc.

Optional task 

$300.00

$7,390.00

Phase 1

Phase 2

Phase 3

Phase 4
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Sustainability

INDIGENOUS PARTICIPATION
1.

Strategic Partnerships 

Joint Venture 
Which is applied to: 

All projects/contracts, including this one 
OR 

Specific work within projects/contracts 

Specific locations 

This project/contract 

2, Please indicate any other ongoing partnership relations with Indigenous peoples, businesses 
or organizations that advance economic inclusion such as 

Truth & Reconciliation Calls to Action 

Initiatives/partnerships for: 
o Recruitment,
o Employment,
o Supplier engagement,
o Sub-contractors involvement

� 

3. Please describe how you will prioritize Indigenous participation and economic outcomes (ie.
Indigenous businesses, sub-contracting, employment, job skills/training opportunities) as part
of this procurement:

Do you have any strategic partnerships or joint ventures with First Nations and/or
Indigenous peoples or organizations that seek mutually-beneficial project such as
revenue flows and/or skills, training and employment opportunities?
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SUPPLIER DIVERSITY
Please note for the Supplier Diversity, Vendors’ are required to answer to the following question,
which will be kept confidential in accordance with the Legal Terms and Conditions of this RFP.

In the space below, indicate the vendor’s company profile with regards to social value and
economic inclusion including recognized certifications and/or if owned/controlled by an equity
seeking demographic (including but not limited to non profit, cooperative, Women, Indigenous
Peoples, Ethno cultural People (minorities, newcomers, immigrants), persons with disabilities
or LGBTQ2+ people).

Majority owned/controlled/ by:

� Indigenous People

� Black & African diaspora

� Person of Color & Racialized

� 2S/LGBTQQIPAA+; Trans & Non binary

� Women

� People with Disabilities

� Neurodiverse

� Non Profit/Charity (Social Enterprise)

� Coop

� Employee Owned

� Community Contribution Corporation
(3C/CCC)

� Other: please indicate

Social / Diverse Certifications

� BCorp

� Supplier Diversity Certification

� JUST

� Living Wage

Enviro / Other Certifications

� Fairtrade

� Green Business Certification (ie.
LEED, ClimateSmart)

� Other: please indicate

� None of the above � None of the above

DIVERSE SUPPLIER PARTICIPATION
Will you be using sub-contractors for this procurement?  

If yes, please indicate if any, of your sub-contractors identify as social/diverse (equity-seeking) 
owned/controlled/certified and how they will participate in as part of this contract 
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EMPLOYMENT EQUITY
In addition to being an equal opportunity employer, please indicate/describe:

1. Any policies/programs or how you advance employee equity, diversity and inclusion
for racialized and under represented populations (such as Indigenous People, People
with Disabilities)
� Equity, Diversity, Inclusion Policy

o Implementation/leadership/reporting
� Federal Contractors Program
� Pay Equity (across gender/ racialized)
� Diversity (gender / racialized) in Leadership (Board, Executive etc)
� Employee Resource Groups
� Other: please describe

2. Employee Diversity tracking & reporting
� Annual Surveying
� Ongoing monitoring
� Public reporting
� Federal reporting
� Other:

3. Source or recruit from Workforce Development and/or Skill Training programs:
� Pathways / Pre employment services for people who are under represented

and/or face barriers to traditional employment
� Apprenticeships

4. Initiatives to support career advancement for racialized or under represented
persons
� Job related skills development
� Higher education
� Financial support
� Mentorship
� Paid Apprenticeships
� “Manager in Training”
� Other:

5. Do you compensate (wages & benefits) at or above a Living Wage ($20.53)
� Yes
� No

6. Non mandatory benefits (i.e. extended health) to your employees
� Extended health
� RRSP contribution
� Sick Leave Pay
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WORKFORCE DIVERSITY
Vendors’ are required to answer to the following question, which is for information gathering
purposes only, and will be kept confidential in accordance with the Legal Terms and Conditions.

As best known, in the space below, indicate the vendor’s company profile with regards to
economic inclusion supporting employment equity, diversity, inclusion and reconciliation by an
equity seeking demographic (including but not limited to Women, Indigenous Peoples, Ethno
cultural People (minorities, newcomers, immigrants), persons with disabilities or LGBTQ2+
people). Confidential & for information only

Overall Workforce Diversity:

 Indigenous People

 Black & African diaspora

 Person of Color & Racialized

 2S/LGBTQQIPAA+

 Trans & Gender Diverse & Non
binary

 Women

 People with Disabilities

 Neurodiverse

Leadership/Management/Executive Workforce
Diversity:

 Indigenous People

 Black & African diaspora

 Person of Color & Racialized

 2S/LGBTQQIPAA+

 Trans & Gender Diverse & Non binary

 Women

 People with Disabilities

 Neurodiverse

If you choose not to respond please
indicate why:

� Do not track this information
� Do not want to share this

information
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SUBCONTRACTORS 

Provide details on Subcontractors in the form set out below by listing all of the subcontractors that the 
Proponent proposes to use in carrying out its work under an Agreement. 

If selected to enter into an Agreement with the City, the Proponent may be limited to using 
subcontractors listed in its Proposal.  If the City objects to a subcontractor listed in a Proposal, the City 
may permit a Proponent to propose a substitute Subcontractor acceptable to the City. 

Subcontracted Scope Visual impact assessment 

Subcontractor Chartwell Resource Group Ltd. (Chartwell) 

Contact (name, title, email, 
telephone no.) 

Eric Ortmayr, Partner / GIS Manager, Chartwell Resource Group Ltd. 

Direct: 604.973.1125 

Office: 604.980.5061 

eortmayr@crgl.ca  

Approximate Percent of the 
Work to be Subcontracted 

5% 

Social Value Business - shall 
mean a business that has a 
recognized environmental or 
social certification and/or is 
majority owned/controlled by 
an equity-seeking demographic 
(including but not limited to 
non-profit, cooperative, 
Women, Indigenous Peoples, 
Ethno-cultural People 
(minorities, newcomers, 
immigrants), persons with 
disabilities or LGBTQ+ people). 

Chartwell does not qualify as a Social Value Business 

  

The Subcontractor’s Relevant 
Experience (identify at least 
three similar projects within 
the last five years, including the 
client) 

1. Project Name: Chinook Multiphase Contract - Connor 
Creek Block Planning for Ministry of 
Forests, BC Timber Sales (May 2022 – 
ongoing) 

 Client: Ministry of Forests, BC Timber Sales 

 Nature of Work: A landscape level visual impact 
assessment to model proposed block 
development in the Connor Creek area. 
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Planned modifications were built into 
the 3D model to render what the 
proposal will look like from a variety of 
viewpoints in a photo-realistic manner. 
Deliverables included viewpoint and 
visibility maps, percentage alteration 
calculations and RPF report with sign-
off. 

 Value: $7000 

 Client Contact: Viviana Flores 778.704.0031 
Viviana.Flores@gov.bc.ca 

2. Project Name: Katzie and Kwantlen First Nations 
Woodland License (February 2022 – 
ongoing) 

 Client: K&K Forestry Operations Ltd. (managed 
by Probyn Log Ltd.) 

 Nature of Work: A landscape level visual impact 
assessment was performed to model 
proposed block development for the 
First Nations woodlot license N2Z. 
Planned modifications were built into 
the 3D model to render what the 
proposal will look like from a variety of 
viewpoints in a photo-realistic manner. 
Deliverables included viewpoint and 
visibility maps, percentage alteration 
calculations and RPF report with sign-
off. 

 Value: $40000 

 Client Contact: Matthew Brine 604.540.5384 
matthewb@probynlog.com 

3. Project Name: Woodlot 1699 Forestry Operations 
(2014 – ongoing) 

 Client: Wolf Lake Holdings Inc. 

 Nature of Work: 
A landscape level visual impact 
assessment was performed to model 
proposed block development in 
Woodlot 1699 in the Harrison Hot 
Springs area. Planned modifications 
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were built into the 3D model to render 
what the proposal will look like from a 
variety of viewpoints in a photo-
realistic manner. Deliverables included 
viewpoint and visibility maps, 
percentage alteration calculations and 
RPF report with sign-off. 

 Value: $8500 

 Client Contact: Rob Deines 604.813.7727 
rdeines@westtwoenterprises.ca 

 

City of Vancouver - FOI 2024-125 - Page 130 of 228



Mike Hedberg, RPF
Partner / COO
210 – 275 Fell Avenue, North Vancouver, BC V7P 3R5
E. mhedberg@crgl.ca  
T. 604-903-3422
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Mike Hedberg, RPF
Partner / COO
210 – 275 Fell Avenue, North Vancouver, BC V7P 3R5
E. mhedberg@crgl.ca  
T. 604-903-3422
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Gerald Wolfe, RPF
Partner / Manager - Squamish
210 – 275 Fell Avenue, North Vancouver, BC V7P 3R5
E. gwolfe@crgl.ca  
T. 604-390-3423
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Gerald Wolfe, RPF
Partner / Manager - Squamish
210 – 275 Fell Avenue, North Vancouver, BC V7P 3R5
E. gwolfe@crgl.ca  
T. 604-390-3423
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Nick Reinhardt, RPF
Partner / Senior Project Manager
Suite 210 – 275 Fell Avenue, North Vancouver, BC V7P 3R5
E. nreinhardt@crgl.ca  
T. 604-973-1128
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Nick Reinhardt, RPF
Partner / Senior Project Manager
Suite 210 – 275 Fell Avenue, North Vancouver, BC V7P 3R5
E. nreinhardt@crgl.ca  
T. 604-973-1128

City of Vancouver - FOI 2024-125 - Page 136 of 228

s.22(3)(d)

CHARTWELL RESOURCE GROUP LTD. 
WWW.CRGL.CA • 210-275 Fell Ave , North Vancouver, BC V7P 3R5 • 604.980.5061 



Nicholas O. Soverel, M.Sc., RPF
102-315 1st St West North Vancouver BC V7M 1B5
Tel: 778-873-6742; E-mail: nsoverel@fronterasolutions.ca
https://www.linkedin.com/in/nicholas-soverel-418689a/                         www.fronterasolutions.ca
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LAUREN SHINNIMIN, MSFM, RPF
Cell: 
Email: lshinnimin@fronterasolutions.ca
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Ryan Turner, RPF
Partner / Forester / ISA Certified Arborist
210 – 275 Fell Avenue, North Vancouver, BC, V7P 3R5
E. rturner@crgl.ca  
T. 604-973-1132
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Ryan Turner, RPF
Partner / Forester / ISA Certified Arborist
210 – 275 Fell Avenue, North Vancouver, BC, V7P 3R5
E. rturner@crgl.ca  
T. 604-973-1132
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Jordan Snyder, RFT
Project Lead
210 – 275 Fell Avenue, North Vancouver, BC V7P 3R5
E. jsnyder@crgl.ca  
T. 604-973-1141
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Jordan Snyder, RFT
Project Lead
210 – 275 Fell Avenue, North Vancouver, BC V7P 3R5
E. jsnyder@crgl.ca  
T. 604-973-1141
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Noah L. Sullivan, B.Sc., ISA Arborist 
102-315 1st St West North Vancouver BC V7M 1B5 
Tel: 250-280-4211; E-mail: nsullivan@fronterasolutions.ca  
https://www.linkedin.com/in/noah-sullivan-130a37201/                           www.fronterasolutions.ca 
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Lori Bartsch, M.Sc., RPF, RPBio
Environmental Services Project Manager
210 – 275 Fell Avenue, North Vancouver, BC V7P 3R5
E. lbartsch@crgl.ca  
T. 604-973-1102
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Lori Bartsch, M.Sc., RPF, RPBio
Environmental Services Project Manager
210 – 275 Fell Avenue, North Vancouver, BC V7P 3R5
E. lbartsch@crgl.ca  
T. 604-973-1102
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TIMOTHY MASAO EBATA, BSc., MSc., RPF 
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Chris Beasy, GISP
Project Manager – LiDAR Projects
210 – 275 Fell Avenue, North Vancouver, BC V7P 3R5
E. cbeasy@crgl.ca  
T. 604-973-1103
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Chris Beasy, GISP
Project Manager – LiDAR Projects
210 – 275 Fell Avenue, North Vancouver, BC V7P 3R5
E. cbeasy@crgl.ca  
T. 604-973-1103
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Joseph Rakofsky, MSc.
Cell: • Email: jrakofsky@fronterasolutions.ca
LinkedIn
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DECLARATION OF SUPPLIER CODE OF CONDUCT COMPLIANCE 

Complete this Declaration of Supplier Code of Conduct Compliance in the form set out below . 

All proposed suppliers are to complete and submit this form to certify compliance with the supplier 
performance standards set out in the Supplier Code of Conduct. 

The City of Vancouver expects each supplier of goods and services to the City to comply wi th the supplier 
performance standards set out in the City' s Supplier Code of Conduct (SCC) 
<https: / / policy. vancouver.ca/ AF01401 P1.pdf>. The SCC defines minimum labour and environmental 
standards for City suppliers and their subcontractors. 

Suppliers are expected to comply with the aforementioned standards upon submitting a tender, proposal, 
application, expression of interest or quotation to the City, or have a plan in place to comply within a specific 
period of time. The City reserves the right to determine an appropriate timeframe in which suppliers must 
come into compliance with these standards. To give effect to these requirements, an authorized signatory 
of each proposed vendor must complete the following declaration and include this declaration with its 
submission: 

As an authorized signatory of Chartwell Resource Group ltd (vendor name), I declare that I have reviewed 
the SCC and to the best of my knowledge, Chartwen Resource Group ltd (vendor name) and i ts proposed 
subcontractors have not been and are not currently in violation of the SCC or convicted of an offence under 
national and other applicable laws referred to in the SCC, other than as noted in the table below (include 
all violations/ convictions that have occurred in the past three years as well as plans for corrective action) . 

Description of Regulatory / 
Section of sec I Date of violation violation/ adjudication body and Corrective 

title of law /conviction conviction document file number action plan 

I understand that a false declaration and / or lack of a corrective action plan may result in no further 
consideration being given to the submission of Chartwell Resource Group Ltd (vendor name). 

Signature: tJL: 
Name and Title: Cliff Roberts, President 
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PROPOSAL IN RESPONSE TO:

RFP NO. PS20220102-VBPR-RFP
“CONSULTING SERVICE FOR STANLEY PARK FORESTRY 

INITIATIVES” 

PRIVATE AND CONFIDENTIAL
Due date: November 1, 2022, at 3:00 PDT 

 

Proponent:

Chartwell Resource Group Ltd.
210-275 Fell Avenue

North Vancouver, BC V7P3R5
Email: info@crgl.ca

& 

Frontera Forest Solutions, Inc.
206-270 3rd St. West

North Vancouver, BC, V7M 1G1
Email: info@fronterasolutions.ca

Submitted to:

Jing Fan, Procurement Specialist - City of 
Vancouver

453 West 12th Ave.
Vancouver, BC V5Y 1V4
Jing.Fan@vancouver.ca
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Proposal in Response to RFP NO. PS20220102-VBPR-RFP - “Consulting Service for Stanley Park Forestry Initiatives” ii

November 1, 2022 

Jing Fan, Procurement Specialist - City of Vancouver
453 West 12th Ave.
Vancouver, BC V5Y 1V4
Jing.Fan@vancouver.ca

RE: Proposal in response to RFP No. PS20220102-VBPR-RFP “Consulting Service for Stanley Park 
Forestry Initiatives”

Chartwell Resource Group Ltd. (“Chartwell”; https://crgl.ca/) is pleased to submit this proposal to 
undertake the project “Consulting Service for Stanley Park Forestry Initiatives”. We are subcontracting 
the services of Frontera Forest Solutions, Inc. (“Frontera”; www.fronterasolutions.ca) and we plan to co-
manage this project.

Chartwell and Frontera are registered and in good standing with WorkSafeBC (account numbers 
200619343 and 065868).

This proposal lays out our vision of the approach our team would take in delivering a high-quality and 
science-based plan. We are prepared to work collaboratively with the City of Vancouver (“the City”), the 
Musqueam, Squamish, and Tsleil-Waututh Nations (“MST”), and other community stakeholders to 
provide a workable solution that is fit for the park.

We have carefully selected a multidisciplinary team of experienced professionals who are prepared to 
tackle all aspects of this project. Chartwell Resource Group Ltd has a team of highly skilled engineers, 
foresters, biologists, GIS professionals, and project managers, allowing us to provide valuable and 
innovative solutions to a wide range of challenges. 

Frontera Forest Solutions Inc. has an experienced team with extensive fire and fuels planning knowledge 
in natural and urban environments. Their strengths also include forest restoration, ecology, and fire risk 
assessment modeling.

In response to the needs of the project, we are also prepared to subcontract additional subject matter 
experts and university academics in cases where additional support is required.

We would be happy to discuss any part of this proposal or to provide additional work examples or 
references. Please do not hesitate to contact us at any time.  

Sincerely,

Nick Reinhardt, RPF, Partner / Sr. Project Manager at Chartwell Resource Group Ltd. 
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Proposal in Response to RFP No. PS20220102-VBPR-RFP - Consulting Service for Stanley Park Forestry Initiatives 1

11. EXECUTIVEE SUMMARYY 
We are pleased to submit this comprehensive proposal to the City of Vancouver for review. As local 
firms, we care about Stanley Park and are both personally and professionally invested in stewarding its 
beauty and ecosystem health. 

We realize the complexity of this Project and are prepared to tackle all aspects of it with the highest 
level of professionalism. To this end, we have carefully selected twelve personnel who meet and exceed 
the requested list of professionals as outlined on Page 1 of this RFP’s Technical Proposal document
(Table 1). Our Project Team’s organizational hierarchy allows for an information flow between Project 
Advisors, Managers, and Technicians that we believe will produce extremely high-quality results
(APPENDIX A –Organization Chart). Importantly, our Project Team includes a highly experienced and 
Senior Entomologist.  

We propose a work plan for Phases 1 and 2 that is science-focused and will produce high quality 
inventories and assessment results. Using these results, we are prepared to collaborate with the City, 
MST, the Park Board, and the Vancouver Fire Department to design recommendations and reporting 
that will solve the current issues related to the Hemlock Looper (HL) and Wildfire Risk (WR). 

In addition to assessments and reporting for HL and WR, our Team is particularly strong in forest 
harvesting and operational management. It is highly likely that Phase 4.5 will involve years of forestry 
interventions that may involve heavy or light machinery. Chartwell is a leader in the forestry operational 
planning, management, and supervision that will provide superior consultancy in all aspects related to 
forest operations. 

Finally, we include a series of innovative approaches towards building public support and education, 
increasing scientific knowledge, and increasing our Team’s efficiency. To this end, we are prepared to 
assist the City in communicating our findings to the general public in order to build support for 
management recommendations. 

City of Vancouver - FOI 2024-125 - Page 157 of 228

C cHAR ELL LlFRDNTERA 
\t::) FOREST SOLUTIONS INC. 



Proposal in Response to RFP No. PS20220102-VBPR-RFP - Consulting Service for Stanley Park Forestry Initiatives 2

22. PROPONENTT OVERVIEWW 

Prime Proponent Legal Name and Contact Info: 
Nick Reinhardt
Chartwell Resource Group Ltd.
210-275 Fell Avenue
North Vancouver, BC, V7P3R5
Tel: 604-980-5061
Email: nreinhardt@crgl.ca   

Subcontractor Proponent Legal Name and Contact Info: 
Nicholas Soverel
Frontera Forest Solution, Inc.
102-315 1st St West
North Vancouver, BC, V7M 1B5
Tel: 778-873-6742
Email: info@fronterasolutions.ca

2.1 CHARTWELLL RESOURCEE GROUPP LTD.. 
Chartwell Resource Group Ltd. is a natural resource consultancy specializing in services and solutions for 
the resource sector. Formed in 2021 through the merger of Chartwell Consultants Ltd. (established 
2000), and Hedberg and Associates Consulting Ltd. (established 2004), Chartwell has grown from a small 
group of operational foresters into a multi-disciplinary team offering a broad spectrum of consulting 
services from our four offices in the Lower Mainland. 

The interdisciplinary services offered by our team of over 70 people, combine experience in forest 
management, resource and land management, road and bridge engineering, GIS and mapping, LiDAR, 
asset inventory, environmental science, planning, ecology, and recreation. 

Chartwell has successfully completed projects for BC Hydro involving vegetation management and tree 
clearing within urban settings. Our strength in communicating with stakeholders and community 
members enabled many of these projects to be completed efficiently. Chartwell has worked for the 
Squamish Nation for nearly two decades, providing a wide vary of forestry services which including long 
term planning, planting, harvesting supervisor, and GIS. Our GIS department strives to find innovative 
solutions for client. LandPLANNER was created out of this innovation and allows Chartwell and its clients 
to access large amounts of data online or on mobile devices and work in a highly collaborative and 
efficient manner. 

We are the primary forestry consultants from many First Nations including the Squamish, Tsleil-
Waututh, Lil’wat, and Sechelt Nations. Additionally, our clients include Community Forests from Hope to 
Sechelt and all the way up to Pemberton. Our decade of work with BC Hydro and their Transmission 
Vegetation Management Program has given us the skills to work with large budgets with complex issues, 
and a diverse range of stakeholders.
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2.2 FRONTERA FOREST SOLUTIONS, INC. 
Frontera Forest Solutions Inc. ('Frontera' ) is a North Vancouver-based forestry consulting firm 

specializing in forest and w ildfire resiliency planning and implementation. We have a current staff roster 

of nine employees, including a range of forestry professionals, t rainees, and urban foresters. Frontera 

currently works for numerous local and First Nation governments and has developed part nerships w ith 

the University of Brit ish Columbia and the Canadian Forest Service. Frontera offers a diverse range of 

professional and academic experience, most notably as it relates to prescribed burn planning and fi re 

behaviour modeling. 

Beyond fire and fuel management planning, Frontera' s staff independently bring know ledge, work 

experience, and skil lsets t hat are highly relevant to this project, includ ing: ecosystem restorat ion and 

forest planning, forest ecology, interagency relationship building, and GIS and spatial modelling. 

Frontera has worked for over forty communit ies providing all levels of fire and fuels planning, 

prescription development, and implementat ion. We are experts in developing Community W ildfire 

Resiliency Plans (CWRPs), developing fuel management prescript ions (FMPs) and prescribed fi re burn 

plans, collecting FireSmart Home Assessment information and FireSmart Neighbourhood Planning, and 

working wit h private landowners and municipalities dealing w ith development permits and w ildfire. 

3. KEY PERSONNEL 
We have selected a Project Team consisting of a wide variety of experienced professionals who w ill 

meet and exceed the requirements outl ined in t he RFP. Table 1 outlines the name, role, qua lifications, 

and area of expertise of the twelve selected t eam members. 

In addit ion, Appendix A contains a complete organizational chart of the proposed t eam members for this 

project. In add it ion, we have provided resumes for all t welve personnel as separate attachment s to t his 

RFP . 

Table 1. Key Personnel 

Personnel 
Personnel Role 

Applicable Education 
Areas of Applicable Expertise 

Name & Credentials 

Mike Hedberg Project Advisor RPF, BSF Senior Forester, Operations Special ist 

Gerald Wolfe Project Advisor RPF, ISA Arborist, TRAQ Senior Forester, Operat ions Special ist 

Nick Reinhardt Project Manager RPF, BSF 
Proj ect Manager, M id-level Professional 

Forester 

Nicholas Soverel Project Manager MSc, RPF 
Project Manager, Wildfire and Fuels 

Specialist 

Lauren Shinnimin Team Member MSFM, RPF Assistant Wildfire and Fuels Specialist 

Ryan Turner Team Member 
RPF, BSF, ISA Arborist, 

Forester and Arborist 
TRAQ 
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Personnel 
Personnel Role 

Applicable Education 
Areas of Applicable Expertise 

Name & Credentials 

Jordan Snyder Team Member RFT, BA, TRAQ Forestry Technician 

Noah Sullivan Team Member 
BSc, ASFIT, ISA Arborist, 

Urban Forest and Wildfire Technician 
TRAQ 

Lori Bartsch 
Subject Matter 

RPF, RPBio, MSc Restoration Biologist, Biologist 
Expert 

Tim Ebata 
Subject Matter 

RPF, MSc Consulting Entomologist 
Expert 

Chris Beasy GIST earn Member GISP GIS and LiDAR Specialist 

Joseph Rakofsky GIST earn Member MSc GIS Specialist and GIS Coordinator 

4. EXPERIENCE & QUALIFICATIONS 

4.1 SIMILAR PROJECTS AND REFERENCES 
Chartwell Resource Group Ltd. and Frontera Forest Solutions Inc. have led, managed, and successfully 

delivered on projects of a similar size and scope. Below we provide six examples, three for each firm, of 

similar projects that we successfully completed on t ime and on budget. 

4.1.1 CHARTWELL 

Project #1: Tree Farm License (TFL) 38 - Tenure Management 

Chartwell Resource Group Ltd. manages Tree Farm License (TFL) 38 in the traditional territory of the 

Squamish, Tsleil-Waututh and Lil'wat Nations on behalf of Sqomish Forestry and the Squamish Nation. 

Chartwell provides full phase forestry and natural resource management services that includes tenure 

management, long-term planning, operational planning, reforestation, and silviculture. Chartwell has 

been successfully delivering these services to Sqomish for over 15 years. In addition to planning, 

Chartwell also supplies contractors with operational plans, pre-works, safety orientations and 

prescriptions to complete harvesting, road building, and reforestation goals. 

Reference #1: 

Rick Jaccard 

Sqomish Forestry LP 

1124 Enterprise Way, 

Squamish, BC V8B 0E9 

Phone: (604) 892-3501 

Email : Rick jaccard@sgomishforestry.com 
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Project #2: NSP Vegetation Layout; MET Emergency Vegetation Work; LM Emergency Response; 
Sunshine Coast Vegetation Patrols and Layout. 

Vegetation management for BC Hydro, including field patrols, inspections, and layout. The coordination
and oversight of multiple field crews and sub-consultants is also a component, along with quality control 
and peer reviews. Monthly accruals and weekly reports are prepared and provided to each subregional 
vegetation maintenance coordinator for BC Hydro.  

Reference #2:

Geoff Helfrich, RPF
Operations Manager: Transmission Vegetation & Access Programs
ISA Certified Arborist & Utility Specialist
BC Hydro
3333 22nd Ave
Prince George, BC V2N 1B4
Phone: 250 561 4970
Email:  geoff.helfrich@bchydro.com  

Project #3: Regional Riparian Spatial Analysis for Restoration Prioritization (District of Nanaimo)

The purpose of this project was to spatially analyze the current riparian cover levels (functional riparian 
width) across the region’s major watercourses and identify priority areas for restoration of riparian 
vegetative buffer extent and quality to enhance climate resilience and water protection in the region.

Reference #3:

Matthew McTavish, E.P.
Director, Environment & Forestry 
McTavish Resource & Management Consultants Ltd.
Unit 203, 19292 60 Avenue, Surrey BC V3S 3M2 Canada
Phone: 604.323.4881
Email: matt@mctavishconsultants.ca

4.1.2 FFRONTERAA 

Project #1:  

Frontera currently holds a three-year contract with the Resort Municipality of Whistler (RMOW). Under 
this contract, Frontera manages all aspects of forestry and wildfire planning and prevention services on 
behalf of the RMOW. This includes all planning, prescription development, supervision and management 
of operational fuel management and long-term monitoring of the impacts of fuels vegetation 
management.
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Reference #1:
Heather Beresford; Environmental Stewardship Manager
4325 Blackcomb Way
Whistler, B.C. V8E 0X5
T: 604-935-8374
Email: hberesford@whistler.ca

Project #2: Since 2019 Frontera has co-led and assisted the District of Mackenzie’s fire and fuels 
program. In this role, we have worked collaboratively with the District, the McLeod Lake Mackenzie 
Community Forest (MLMCF), and the local BC Wildfire Service. In 2019 we assisted in completing a 500
ha FMP along Highway 39 with the objective of increasing egress safety in the event of an evacuation. A 
portion of the Highway 39 FMP was also selected for a burn plan and Frontera led the development of 
this plan. We have assisted the District in tendering, selecting, and implementing approximately 100 ha 
of the Highway 39 FMP area. We are also in discussion with the BC Wildfire Service regarding 
implementing a 20 ha burn in 2022.

We have worked with the District of Mackenzie and staff to write two different FMPs within the District 
boundary and adjacent to private residences. We have assisted the District in implementing these local 
treatments which have resulted in positive feedback from the District’s Council and the community at 
large. We are currently working with the District to implement their FireSmart program and are planning 
to provide consultancy in developing an updated CWRP and Community FireSmart Plan.

Reference #2:
Ian LeBlanc, RFT, 
Wildfire Project Coordinator - MLMCF
T: 250-640-6287
Email: WPC@mlmcf.ca

Project #3: Frontera has been the sole fire and fuels consultant to the Lí wat Nation since late 2018. We 
lead all aspects of the Nation’s fire and fuels programs and collaborated with Lí wat Forestry Ventures, 
the Village of Pemberton, and Pemberton BC Wildfire Service. This has included grant application 
funding for 2019, 2020, 2021 and 2022. Frontera has assisted in securing well over $500,000 in fuel 
management prescription and operations funding, burn planning and implementation funding, as well 
as FireSmart planning and implementation funding. These grant applications have been through the BC 
Government, First Nations Emergency Service Society (FNESS) and Indigenous Services Canada (ISC).

Frontera’s consultancy has resulted in the prescription of over 150 ha of forested land within the 
wildland-urban interface, completion of approximately 20 ha of treatment area, burn planning of over 
100 ha, and successfully collaborated with the BC Wildfire Service and the Nation to support an 80 ha
burn in 2021. In terms of FireSmart programming, Frontera secured funding for a full-time FireSmart 
Coordinator and Frontera has worked with the FireSmart Coordinator for the last six months to 
complete FireSmart home assessment. In collaboration, we have completed 50 home assessments with 
approximately half of the homes being FireSmart treated.
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Reference #3:  
Troy Bikadi, Community and Workplace Health and Safety Officer Lil’wat Nation 
T: 604-966-4339
Email: Troy.Bikadi@lilwat.ca

55. WORKK PLANN 
The project team realizes the importance of completing this work while closely collaborating with City of 
Vancouver and Park Board staff. Our Team’s Project Managers will ensure that lines of communication 
are open between our team and all City and representatives. From the beginning of this project, the 
Project Team will participate in ongoing meetings and provide any feedback as requested. This is to 
ensure that information, data, findings, and recommendations are communicated to the City. The 
project team envisions four main phases to this project. The below sections outline our proposed steps 
to approaching and implementing this work plan in these four phases. We believe this work plan is both 
innovative and feasible given the proposed methods, approach, and timeline. 

Within this work plan, there are two key areas of note:

- Note #1: This RFP requested a project deadline of March 2023. However, after careful review 
and building a robust work plan, we feel that meeting a March 2023 deadline is highly unlikely.
This is due to two main factors: a) a high likelihood for public, First Nations, and stakeholder 
feedback delays, and b) the high level of complexity of the project’s overall scientific and 
management questions. Given these two main factors, we propose what we believe to be a 
more feasible deadline of June 30, 2023. We would be happy to discuss this deadline proposal 
further.

- Note #2: The RFP requested details and outline for RFP Scope of Work Section 4.5: “Project 
Management & Contract Administration – Optional Task”. For this section, we provide a basic 
outline of our work plan for the City’s review. However, due to many unknowns regarding 
implementation, including the lack of any implementation plan or approvals from the City, we 
do not feel that we can confidently develop a work plan budget for Section 4.5. Within this 
proposal document we provide a rate sheet of hourly costs that we would propose to provide 
professional services for this work. Upon further discussions or negotiations, we would be happy 
to finalize and sign off on future budgets once more structured plans and details are in place.

We have prepared a Gantt chart that outlines all key phases and milestones associated with this 
proposed workplan (Figure 1). We have also separately submitted a detailed budget to accompany this 
proposal document’s workplan which provides additional and important tasks within the phases. 

At any point we would be happy to discuss and/or negotiate any part of this proposed work plan, 
timeline, and budget.
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Figure 1. Gantt Chart of this proposal’s work plan.
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Proposal in Response to RFP No. PS20220102-VBPR-RFP - Consulting Service for Stanley Park Forestry Initiatives 9

55.1 PHASEE 1:: PREPARATIONN ANDD ON-BOARDINGG 
As outlined in Figure 1, Phase 1 is dedicated to kicking off this project, including gathering all relevant 
plans, documents, and background documents including those listed on page 2 of the RFP’s Scope of 
Work document. Phase 1 will also involve ongoing meetings, both in person and in the field to assess 
and discuss high-level options of the project, including approaches to the work plan and consultation 
and engagement with the City and First Nations. We anticipate that the City will work directly with the 
public and the media; however, our project team is prepared to provide communications support to the 
City as requested. 

We anticipate Phase 1 will begin at the commencement of this project and will be wrapped up by the 
end of December 2022 (Figure 1). Our project budget outlines specific time towards the research, 
communications, and meetings as well as project management for Phase 1.

5.2 PHASEE 2:: HEMLOCKK LOOPERR && WILDFIREE RISKK ASSESSMENTT 
Due to its overall complexity, Phase 2 is composed of a few different subphases as listed below. We 
anticipate Phase 2 to begin in early January 2023 and finalized at the end of April 2023 (Figure 1).

All Phase 2 subphases will be project managed to maximize efficiency and regular communications, 
including ongoing office or field meetings (Figure 1).  

5.2.1 SUBPHASE:: FIELDD WORKK 
We propose three categories of field work. 

The first category of work is the initial and ongoing field work where we propose to invite City staff and 
professionals out into the field to visually assess damage from the HL and discuss overall thoughts and 
recommendations. We propose that our consulting Entomologist and Biologist be present during these 
initial and ongoing field visits in order to discuss high-level management considerations. During initial 
field work we will calibrate the Project Team on approaches to data collection and working with the 
public throughout the project.

The second category is a reconnaissance and ground truthing of the entire Park for both impact and 
assessment of the damage caused by the HL and current WR. HL assessments will focus on the northern 
half of the park or the full known extent of the outbreak. Crews will assess the entire Park for its current 
WR. Ground truthing will entail an accuracy assessment of current GIS and remotely sensed derived 
datasets for later refinement and improvement. 

The third phase of field work will follow the reconnaissance and will include more specific field data 
collection including the establishment of field plots. This will occur after ground truthing of all GIS 
datasets so that plot locations are strategically located within accurately developed GIS datasets. Field 
data collection will include both plot level and tree specific data collection. Additionally, fuel loading 
(tonnage per plot), forest inventory (living and dead stems), tree risk/hazard, and site level ecological 
data will be recorded. 
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We propose all categories of field work to be completed by the end of March 2023 (Figure 1). 

5.2.2 SSUBPHASE:: GISS PREPARATIONN ANDD GISS ANALYSISS 
This project involves a great deal of GIS and remote sensing data preparation and analysis. The GIS team 
is prepared to work with the City’s existing datasets and build and finalize all GIS datasets so that they 
conform to all data standards set by the City. The GIS team will first refine and build a HL damage 
dataset and utilize all existing data. Our GIS team proposes to use the City’s available Spring 2020 aerial 
and LiDAR data to utilize tree specific and aggregated datasets. Our GIS team will build initial field maps 
to be used by the field teams. Once field ground truthing takes place, the GIS team will refine the HL and 
wildfire datasets while taking direction from various members of the entire Project Team. The GIS Team 
will utilize UAV imagery collected by the field crews to support and further refine all datasets.

We propose that this subphase to be completed by the end of March 2023 (Figure 1). 

5.2.3 SUBPHASE:: RESEARCHH ANDD ANALSYISS 
This subphase entails working in a more detailed fashion with our advisors, including the Biologist and 
Entomologist. This phase will involve more research and background regarding historical HL outbreaks 
as well as other biological processes such as invasive plants, wildlife, and wildlife habitat. During this 
phase the Project Team will cross check findings from Phase 1 background research and additional and 
more in-depth research conducted in this subphase. 

We propose that this subphase to be completed by the end of March 2023 (Figure 1).

5.2.4 SUBPHASE:: RECOMMENDATIONSS 
The Project Team will then work together to devise management recommendations which will be based 
on all work completed to this date. Management recommendations will entail all requests made within 
the City’s RFP including treatment options, restoration planting, timelines, proposed solutions, cost 
estimates, and response plans and mitigation plans.

We propose that this subphase to be completed by the end of April 2023 (Figure 1).

5.3 PHASEE 3:: DRAFTT REPORTT DELIVERYY 
This Phase entails drafting both the HL and WR assessment response plans. We propose to work with 
City staff as needed to design and draft response plans that are tailored to the City’s preferences and 
will work most appropriately. We will incorporate Park Board, Vancouver Fire Department and MST 
feedback into draft materials. Once both drafts are completed, we propose to present the draft interim 
report and recommendations to senior leadership.

We propose this Phase, along with its project management and ongoing communication to occur 
between May 1 and May 30, 2023 (Figure 1). 
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55.4 PHASEE 4:: FINALL REPORTT 
During this Phase we will incorporate all feedback and editorials from the City, Park Board, Vancouver 
Fire Department and MST in order to finalize all reports. This will likely include final follow up with City 
staff and representatives. Furthermore, we anticipate that some final edits to GIS datasets will need to 
occur in order to deliver these to the City. The final step of this Phase will be to present all deliverables 
to senior leadership.

We anticipate that this final Phase will be completed by the end of June 2023 (Figure 1).

5.5 OPTIONALL PHASE:: PROJECTT MANAGEMENTT && CONTRACTT ADMIN
Our Project Team is both very experience and prepared to deliver all aspects of this Phase of work as 
outlined in this RFP’s Scope of Work Section 4.5. We proposed to follow all outline tasks included in the 
RFP’s Scope of Work pages 5 and 6. Given very little planning or discussion has occurred with the City, 
we do not feel that at this very early phase we can design a professional work plan or an associated 
budget. Furthermore, we recognize that this implementation work may take years to complete and that 
we would need to adapt to likely changes or adaptations in a plan moving forward regardless.

We provide a rate sheet for our professional services in Appendix B. We would be happy to further 
discuss any requests for further work plan or budget development at any time with the City.

6. PROJECTT CHALLENGESS 
We recognize that there may be some challenges in undertaking this Project. We anticipate these 
specific challenges to likely be factors that affect the project: 

- Due to the high value and high visitation of Stanley Park (“the Park”), forest management 
decisions will be highly scrutinized by the public,

- Forest health, including HL management and its impacts to WR are complex and require 
localized management solutions,

- Ongoing engagement with MST, City staff, the Vancouver Fire Department, and the Park Board 
could result in contradictory feedback,

- Future emerging findings or information will likely require adaptation to planning and will 
require City staff and their consultants to provide ongoing professional support services. 

7. INNOVATIONN ANDD ALTERNATIVEE APPROACHESS 
Our Project Team provides additional innovative and alternative approaches to this work plan.

7.1 UAV’SS ANDD VISUALL QUALITYY ANALYSISS 
The Project Team consists of multiple UAV pilots, including an Advanced Pilot. We have the certifications 
to apply for and receive permission to fly within the controlled airspace of the Park. We propose to 
utilize UAV imagery to capture HL damage and other forest structure attributes. This photography will 
assist in ground truthing and assessing complex forest structural components.
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In addition to video and photography, we are prepared to capture photogrammetric-level imagery using
our UAVs. These photogrammetric images will allow us to map sections of the Park to be used in GIS as 
well as to derive point clouds that can be used in 3D modelling for visual quality assessments. We 
propose to use these 3D models for our internal visual quality assessments; however, these 3D images 
can be supplied to the City for public consultation.

77.2 LIDARR ANDD FORESTRYY METRICSS 
The Project Team consists of two individuals (Joseph Rakofsky and Chris Beasy) who are both experts in 
LiDAR analysis and interpretation. We propose to utilize existing LiDAR-derived outputs already in 
possession of the City to enhance initial and ongoing field work. We also propose to use single tree and 
group analysis using LiDAR point clouds to enhance existing LiDAR datasets. We are confident that LiDAR 
will assist in determining locations of dead trees, their heights and will improve the digitization of HL 
affected polygons and their severity. 

7.3 LANDPLANNERR 
As part of this proposal Chartwell will employ the use of LandPLANNER a secure, web-based, on and off-
line productivity-enhancement system geared for resource managers and their teams in the office and 
in the field (https://landplanner.ca/). Any user with a PC, tablet or smartphone and can connect and 
interact with maps and information. With everyone sharing the same data, productivity is vastly 
improved.

LandPLANNER was developed by Chartwell to give all of our staff access to LiDAR information that we 
were acquiring for our resource management operations. Adding other resource management datasets 
resulted in a flexible and responsive system that our team could use both in the field and in the office. 
Now, our field crews work in the field with all of the layers that they need and any edits, additions, and 
deletions that they make are uploaded when they are back in range. Our Project Managers can see what 
work has been done each day. LandPLANNER has improved Chartwell’s productivity so much that we’re 
make it available to our clients.

8. INDIGENOUSS KNOWLEDGE,, UNDERSTANDINGG ANDD 
INCORPORATIONN 

The Project Team has a proven track record of progressively and cooperatively working with, supporting, 
and in some cases partnering with, First Nations. Our team is sensitive and aware of the United Nations 
Declaration on the Rights of Indigenous Peoples (UNDRIP) and its direct implications when it comes to 
forests, forest management, and incorporation of Indigenous Peoples and their knowledge. 

Chartwell Resource Group Ltd. works alongside many First Nations to achieve their natural resource 
management objectives. For example, we participate in the collection of forest inventory data which
includes traditional plant surveys, habitat overview assessments, and cultural features screening. We 
have built long-standing professional relationships with land and resource and referrals departments of 
the First Nations territories we work in. We coordinate assessments, other professionals and archeology 
work when required.  
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Many of Chartwell’s existing clients are First Nations. Chartwell has been a part of assisting to bring
forest tenures owned and managed within the traditional territories of these nation to a point where
that they can begin to benefit from these business ventures. Currently Chartwell provides extensive 
natural resource management, forestry, biology, and engineering services to the Squamish and Tsleil-
Waututh Nations. 

Frontera has relationships and contracts with over ten different First Nations within BC and supports 
grant funding and economic development activities related to forestry or WR reduction. Specific to this 
project, Frontera works collaboratively with the Squamish Nation and communicates regularly with their 
forestry staff in regard to forestry activities within the Squamish Nation’s traditional territory. 

Frontera works collaboratively with many First Nations clients on fire and fuel management projects, 
including incorporation of forestry practices as they relate to the protection of important cultural, 
natural, and spiritual features. 
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99. APPENDIXX AA –ORGANIZATIONN CHARTT 
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~YOF CERTIFICATE OF EXISTING INSURANCE 

Section 2 through 8 - to be completed and executed by the Insurer or its Authorized Representative 

1. THIS CERTIFICATE IS ISSUED TO: City of Vancouver, 453 W 12th Avenue, Vancouver. BC. V5Y 1V4 
and certifies that the insurance policy (policies) as listed herein has/have been issued to the Named Insured and 
is/are in full force and effect. 

2. NAMED INSURED (must be the same name as the Proponent/bidder and is either an individual or a legally 
incorporated company) 

Chartwen Resource Group I td 
BUSINESS TRADE NAME or DOING BUSINESS AS 

BUSINESS ADDRESS 
210 - 275 Fell Avenue North Vancouver BC V7P 3R5 

DESCRIPTION OF OPERATION 
Natural Resource/ForestJy Project Mangement Consultants Professional Foresters Engineers & Certified Arborists 

3. PROPERTY INSURANCE (All Risks Coverage including Earthquake and Flood) 

4. 

5. 

6. 

7. 

8. 

INSURER _______________ _ Insured Values (Replacement Cost) 
TYPE OF COVERAGE ___________ _ Building and Tenants' Improvements $ ___ _ 
POLICY NUMBER ____________ _ Contents and Equipment $ ___ _ 
POLICY PERIOD From ______ to ____ _ Deductible Per Loss $ ___ _ 

COMMERCIAL GENERAL LIABILITY INSURANCE (Occurrence Form) 
Including the following extensions: 
✓ Personal Injury 

INSURER 
Lloyds of London, arranged 
bv-tVailo Insurance Services 
s. ,5(1)0) -

✓ Property Damage including Loss of Use 
POLICY NUMBER 
POLICY PERIOD From ,1111¥ l 2022 

to July 1 2023 
✓ Products and Completed Operations 
Inclusive) -

Limits of Liability (Bodily Injury and Property Damage 

✓ Cross Liability or Severability of Interest 
✓ Employees as Additional Insureds 
✓ Blanket Contractual Liability 
✓ Non-Owned Auto Liability 

Per Occurrence 
Aggregate 
All Risk Tenants' Legal Liability 
Deductible Per Occurrence 

AUTOMOBILE LIABILITY INSURANCE for operation of owned and/or leased vehicles 

$ __,5,._.,,o=oo~oo=o,_.,.,.-.,......_ 
$ 510001000 (Products & Completed Ops) 
$ _ _.5.,.o...,o.,.oo""o..._ __ _ 
$ 2 500 

INSURER----------------------- Limits of Liability. 
POLICY NUMBER______________ Combined Single Limit $ _______ _ 
POLICY PERIOD From ______ to _____ If vehicles are insured by ICBC, complete and 
provide Form APV-47. 
□ UMBRELLA OR□ EXCESS LIABILITY INSURANCE Limits of Liabil ity (Bodily Injury and Property 
Damage Inclusive) 
INSURER_________________ Per Occurrence $ _______ _ 
POLICY NUMBER________________ Aggregate $ _________ _ 

POLICY PERIOD From ______ to _____ Self-Insured Retention $ _______ _ 
PROFESSIONAL LIABILITY INSURANCE Limits of Liability 
INSURER Lloyds of London, arranQed by Vailo Insurance Services Per Occurrence/Claim 
POLICY NUMBER ~.1 S(!J(ID Aggregate 

$ .....;;2.a0~0.;;.J0 .;;;.00~0'------
$ ~ 4..._o ___ oo ......... oo ___ o ____ _ 

POLICY PERIOD From lllil( 1 2022 to Inly 1, 2023 Deductible Per 
Occurrence/Claim 

$ __ _..s,,...a ... an.._ ___ _ 

If the policy is in a "CLAIMS MADE" form, please specify the applicable Retroactive Date: 

OTHER INSURANCE 
TYPE OF INSURANCE ___________ _ 
INSURER _______________ _ 
POLICY NUMBER ____________ _ 
POLICY PERIOD From ______ to ____ _ 
TYPE OF INSURANCE ___________ _ 
INSURER POLICY N_U_M_B .... ER _______________ _ 

POLICY PERIOD From to 

Limits of Liability 
Per Occurrence 
Aggregate 
Deductible Per Loss 
Limits of Liability 
Per Occurrence 
Aggregate 

Deductible Per Loss 

$ _______ _ 
$ _______ _ 
$ _________ _ 

$ _______ _ 
$ _______ _ 

$ _______ _ 

SIGNED BY THE INSURER OR I SAU ORIZED REPRESENTATIVE 
Sarah Zi BA CIP Dated November 1. 2022 

PRINT NAME OF INSURER ITS A ORIZED REPRESENTATIVE, ADDRESS AND PHONE NUMBER 
Arthur J. Gallagher Canada Limited, #101 - 4430 West Saanich Road, Victoria, BC V8Z39 250-386-1454 
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UNDERTAKING OF INSURANCE 

To: CITY OF VANCOUVER 
Re: 
Dear Sirs: 
We, the undersigned have completed, signed and attached the “Certificate of Existing 

Insurance” enclosed with this undertaking and now also do hereby undertake and agree 

that if  

(th “e  Proponent”) is awarded a Contract, 

we will insure the Supplier in accordance with the requirements of the Contract, the form 

of which is included in the RF  Documents and will form part of the Contract 

Documents.  

Dated at  , British Columbia, this day of  
 20 . 

By (name): 
Title: 
Signature: 

Full Corporate Name of Insurer: 

The “Certificate of Existing Insurance” provided with the RF  should be completed and 
signed and enclosed with this Appendix, both of which are to be signed by the Insurance 
Company or an authorized broker on behalf of the Insurance Company.  A SEPARATE 
FORM (AND CERTIFICATE OF EXISTING INSURANCE) SHOULD BE SIGNED FOR 
EACH POLICY IF THE PROPOENT HAS MORE THAN ONE INSURER OR BROKER 
FOR ITS POLICIES. 
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REQUEST OF PROPOSALS NO. PS20220102-VBPR-RFP  
CONSULTING SERVICE FOR STANLEY PARK FORESTRY INITIATIVES 

FORM OF PROPOSAL 

FORM OF PROPOSAL 

PS20220102-VBPR-RFP - CONSULTING SERVICE FOR STANLEY PARK FORESTRY INITIATIVES 
(the “RFP”) 

Proponent’s Full Legal Name:  

“Proponent” 

Address:            

Jurisdiction of Legal Organization:        

Key Contact Person:           

Telephone:      

E-mail:             

The Proponent, having carefully examined and read the RFP, including all amendments and 
addenda thereto, if any, and all other related information published on the City’s e-Sourcing 
system, hereby acknowledges that it has understood all of the foregoing, and in response thereto 
hereby submits the enclosed Proposal. 

IN WITNESS WHEREOF the Proponent has executed this Proposal Form: 

             
Signature of Authorized Signatory for the Proponent  Date 

Name and Title 

Signature of Authorized Signatory for the Proponent  Date 

Name and Title 

Chartwell Resource Group Ltd.

#210 - 275 Fell Ave North Vancouver, BC V7P 3R5

British Columbia

Cliff Roberts

604-973-1105

Croberts@crgl.ca

Cliff Roberts, President

November 1, 2022
t f A t

,
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PERSONAL INFORMATION CONSENT FORM(S) 

Complete one copy of this Personal Information Consent Form(s), in the form set out below, for each key 
personnel for whom a CV or other information regarding employment history and qualifications has been 
included in the Proposal. 

PERSONAL INFORMATION CONSENT FORM 

Reference #PS20220102-VBPR-RFP 

Title: Consulting Service for Stanley Park Forestry Initiatives 

With the provision of my signature at the foot of this statement I,  

(Print Name) 

consent to the indirect collection from 

(Print Name of Proponent) of my 

personal information in the form of a work history, resume or summary of qualifications. 

In consenting to this indirect collection, I understand that my personal information, so collected, will be 
stored on servers located in the United States and will be used by the City for the sole purpose of 
evaluating the submitted response to the above-noted procurement process.  I understand further that 
my personal information, once collected by the City, will be handled by the City in accordance with the 
provisions of the (BC) Freedom of Information and Protection of Privacy Act. 

Signature Date 

Signature Date 

Signature Date 

Signature Date 

Signature Date 
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PERSONAL INFORMATION CONSENT FORM(S) 

Complete one copy of this Personal Information Consent Form(s), in the form set out below, for each key 
personnel for whom a CV or other information regarding employment history and qualifications has been 
included in the Proposal. 

PERSONAL INFORMATION CONSENT FORM 

Reference #PS20220102-VBPR-RFP 

Title: Consulting Service for Stanley Park Forestry Initiatives 

With the provision of my signature at the foot of this statement I, ____________ _ 

_______ $-=-o_,-"c4_\/\ __ s_Vl_'(_~_r _________ (Print Name) 

consent to the indirect collection from _____________________ _ 

____ (.~~~~_r_}_v.Jt_~l \ __ fl_e_)_ou_r_c._f _G_7T/J_•.J_f __ L-_hJ_. __ (Print Name of Proponent) of my 

personal information in the form of a work history, resume or summary of qualifications. 

In consenting to this indirect collection, I understand that my personal information, so collected, will be 
stored on servers located in the United States and will be used by the City for the sole purpose of 
evaluating the submitted response to the above-noted procurement process. I understand further that 
my personal information, once collected by the City, will be handled by the City in accordance with the 
provisions of the (BC) Freedom of Information and Protection of Privacy Act. 

Signature 

Signature 

Signature 

Signature 

Date 

Date 

Date 

Date 

Date 
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PERSONAL INFORMATION CONSENT FORM(S) 

Complete one copy of this Personal Information Consent Form(s), in the form set out below, for each key 
personnel for whom a CV or other information regarding employment history and qualifications has been 
included in the Proposal. 

PERSONAL INFORMATION CONSENT FORM 

Reference #PS20220102-VBPR-RFP 

Title: Consulting Service for Stanley Park Forestry Initiatives 

With the provision of my signature at the foot of this statement I,  

(Print  Name)

consent  to  the  indirect  collection  from

(Print Na ofme Prop onent) of my 

personal information in the form of a work history, resume or summary of qualifications. 

In consenting to this indirect collection, I understand that my personal information, so collected, will be 
stored on servers located in the United States and will be used by the City for the sole purpose of 
evaluating the submitted response to the above-noted procurement process.  I understand further that 
my personal information, once collected by the City, will be handled by the City in accordance with the 
provisions of the (BC) Freedom of Information and Protection of Privacy Act. 

Signature Date

Signature Date

Signature Date

Signature Date

Signature Date
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PERSONAL INFORMATION CONSENT FORM(S) 

Complete one copy of this Personal Information Consent Form(s), in the form set out below, for each key 
personnel for whom a CV or other information regarding employment history and qualifications has been 
included in the Proposal. 

PERSONAL INFORMATION CONSENT FORM 

Reference #PS20220102-VBPR-RFP 

Title: Consulting Service for Stanley Park Forestry Initiatives 

With the provision of my signature at the foot of this statement I,      

          (Print Name) 

consent to the indirect collection from          

       (Print Name of Proponent) of my 

personal information in the form of a work history, resume or summary of qualifications. 

In consenting to this indirect collection, I understand that my personal information, so collected, will be 
stored on servers located in the United States and will be used by the City for the sole purpose of 
evaluating the submitted response to the above-noted procurement process.  I understand further that 
my personal information, once collected by the City, will be handled by the City in accordance with the 
provisions of the (BC) Freedom of Information and Protection of Privacy Act. 

 

      
 Signature    Date 

      
 Signature    Date 

      
 Signature    Date 

      
 Signature    Date 

      
 Signature    Date 

Ryan Turner

Chartwell Resource Group Ltd.

November 1, 2022
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PERSONAL INFORMATION CONSENT FORM(S) 

Complete one copy of this Personal Information Consent Form(s), in the form set out below, for each key 
personnel for whom a CV or other information regarding employment history and qualifications has been 
included in the Proposal. 

PERSONAL INFORMATION CONSENT FORM 

Reference #PS20220102-VBPR-RFP 

Title: Consulting Service for Stanley Park Forestry Initiatives 

With the provision of my signature at the foot of this statement I, _...;._-_A...,- l"-"1_1;..;, ... f_ ... &-'--"'~'-'--a"-'1...=S=--y---

--------------------------,~------- (Print Name) 

consent to the indirect collection from _ __.c{l_/2_,1,1'-;-'-r~-'-'t-:c'-· -=.o~.q.! ___ f;_..._ .... S_t'l. ....... :,.,{ __ I __ C_c_ .... f_ ... , __ ,,. ___ ~ .... u,&.,n,-~L..._../c~I ........ _ 

_________________________ (Print Name of Proponent) of my 

personal information in the form of a work history, resume or summary of qualifications. 

In consenting to this indirect collection , I understand that my personal information, so collected, will be 
stored on servers located in the United States and will be used by the City for the sole purpose of 
evaluating the submitted response to the above-noted procurement process. I understand further that 
my personal information, once collected by the City, will be handled by the City in accordance with the 
provisions of the (BC) Freedom of Information and Protection of Privacy Act. 

Signature Date ... 

Signature Date 

Signature Date 

Signature Date 

Signature Date 



PERSONAL INFORMATION CONSENT FORM(S) 

Complete one copy of this Personal Information Consent Form(s), in the form set out below, for each key 
personnel for whom a CV or other information regarding employment history and qualifications has been 
included in the Proposal. 

PERSONAL INFORMATION CONSENT FORM 

Reference #PS20220102-VBPR-RFP 

Title: Consulting Service for Stanley Park Forestry Initiatives

With the provision of my signature at the foot of this statement I,

(Print Name)

consent to the indirect collection from

(Print Na ofme Proponent) of my

personal information in the form of a work history, resume or summary of qualifications.

In consenting to this indirect collection, I understand that my personal information, so collected, will be 
stored on servers located in the United States and will be used by the City for the sole purpose of 
evaluating the submitted response to the above-noted procurement process.  I understand further that 
my personal information, once collected by the City, will be handled by the City in accordance with the 
provisions of the (BC) Freedom of Information and Protection of Privacy Act. 

Signature Date

Signature Date

Signature Date

Signature Date

Signature Date

City of Vancouver - FOI 2024-125 - Page 180 of 228



City of Vancouver - FOI 2024-125 - Page 181 of 228

PERSONAL INFORMATION CONSENT FORM(S) 

Complete one copy of this Personal Information Cons~nt Form(s), in the_ form set out b_e~ow~ for each key 
personnel for whom a CV or other information regarding employment h1story and quahf1cat1ons has been 

included in the Proposal. 

PERSONAL INFORMATION CONSENT FORM 

Reference #PS20220102-VBPR-RFP 

Title: Consulting Service for Stanley Park Forestry Initiatives 

With the provision of my signature at the foot of this statement I, Nicholas Soverel, Lauren Shinnimin, 

Joseph Rakofsky, Noah Sullivan, Tim Ebata (Print Name) 

consent to the indirect collection from _C_R_G_L ____________________ _ 

_________________________ (Print Name of Proponent) of my 

personal information in the form of a work history, resume or summary of qualifications. 

In consenting to this indirect collection, I understand that my personal information, so collected, will be 
stored on servers located in the United States and will be used by the City for the sole purpose of 
evaluating the submitted response to the above-noted procurement process. I understand further that 
my personal information, once collected by the City, will be handled by the City in accordance with the 
provisions of the (BC) Freedom of Information and Protection of Privacy Act. 

01 / 11 / 2022 

Signature Date 

01 / 11 / 2022 

Date 

01 / 1112022 

~~ 
Date 

01/11 /2022 

Signature Date 



Sustainability

INDIGENOUS PARTICIPATION
1. Do you have any strategic partnerships or joint ventures with First Nations and/or 

Indigenous peoples or organizations that seek mutually-beneficial project such as 
revenue flows and/or skills, training and employmentopportunities?

Strategic Partnerships

Joint Venture 
Which is applied to:

All projects/contracts, including this one 
OR

Specific work within projects/contracts 

Specific locations

This project/contract
Chartwell works with several First Nation in partnerships to provide opportunities to these 
communities in the forms of revenue sharing and/or employment. Most of these 
partnerships are directly related to specific projects. Chartwell does employ some of the 
trained individuals to participate in projects outside nation specific projects.

2. Please indicate any other ongoing partnership relations with Indigenous peoples, 
businesses or organizations that advance economic inclusion such as

Truth & Reconciliation Calls to Action

Initiatives/partnerships for:
o Recruitment,
o Employment,
o Supplier engagement,
o Sub-contractors involvement

Other: Chartwell works with and as a service partner for several First Nations organizations
who own and manage forest tenures in BC. These include the Tsleil-Waituth, Squamish, 
Lil’wat, Katzie-Kwantlen, Seabird, and Sechlet First Nations. We provide forest management 
and decision-making support services that are focused on the success the Nations in their 
enterprises. Our companies strategic goals is to work within First Nation traditional 
territories in a respectful and informed manner, in order to design partnerships where we 
both thrive.

3. Please describe how you will prioritize Indigenous participation and economic outcomes (ie. 
Indigenous businesses, sub-contracting, employment, job skills/training opportunities) aspart 
of this procurement:

We have First Nations employees, and we actively recruit new staff members in
partnerships with Nations for whom we work. We encourage and support training 
initiatives, helping with training whenever possible in Nation led initiatives.

The nature of our work as Registered Professionals has specific education 
requirements which can be limiting but it does allow us to be exposed to resource 
work with broader employment opportunities, many of which are First Nation Owned.
It is with these relationships, where we have found more opportunity to expand our 
training and co-operative involvement.
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SUPPLIER DIVERSITY 
 

Please note for the Supplier Diversity, Vendors’ are required to answer to the following 
question, which will be kept confidential in accordance with the Legal Terms and 
Conditions of this RFP.

In the space below, indicate the vendor’s company profile with regards to social value 
and economic inclusion including recognized certifications and/or if owned/controlled by
an equity- seeking demographic (including but not limited to non-profit, cooperative,
Women, Indigenous Peoples, Ethno-cultural People (minorities, newcomers, 
immigrants), persons with disabilities or LGBTQ2+ people).

Majority owned/controlled/ 
by:

� Indigenous People

� Black & African diaspora

� Person of Color & Racialized

� 2S/LGBTQQIPAA+; Trans &
Non-binary

� Women

� People with Disabilities

� Neurodiverse

� Non-Profit/Charity (Social Enterprise)

� Coop

X     Employee Owned

� Community Contribution Corporation 
(3C/CCC)

� Other: please indicate

Social / Diverse Certifications

� BCorp

� Supplier Diversity Certification

� JUST

� Living Wage

Enviro / Other Certifications

� Fairtrade

� Green Business Certification (ie.
LEED, ClimateSmart)

� Other: please indicate

DIVERSE SUPPLIER PARTICIPATION
Will you be using sub-contractors for this procurement? 
No
X - Yes

If yes, please indicate if any, of your sub-contractors identify as social/diverse (equity-seeking) 
owned/controlled/certified and how they will participate in as part of this contract.

Our Subcontractor Frontera Forest Solutions, Inc. is 100% LGBTQ+ and 100% immigrant 
owned. They well co-manage this  project with Chartwell and will be  responsible for 
the Wildfire portion. City of Vancouver - FOI 2024-125 - Page 183 of 228



EMPLOYMENT EQUITY 
 

In addition to being an equal opportunity employer, please indicate/describe:

1. Any policies/programs or how you advance employee equity, diversity and 
inclusion for racialized and under-represented populations (such as
Indigenous People, People with Disabilities)
� Equity, Diversity, Inclusion Policy

o Implementation/leadership/reporting
� Federal ContractorsProgram
X - Pay Equity (across gender/ racialized), We do an annual review of gender 

pay equity
X - Diversity (gender / racialized) in Leadership (Board, Executive etc) Our 

senior Management and operation teams is gender/racially diverse
� Employee ResourceGroups
� Other: please describe

2. Employee Diversity tracking & reporting
� Annual Surveying
X - Ongoing monitoring
� Public reporting
� Federal reporting
� Other:

3. Source or recruit from Workforce Development and/or Skill Training programs:
� Pathways / Pre-employment services for people who are

under-represented and/or face barriers to traditional employment
� Apprenticeships

4. Initiatives to support career advancement for racialized or
under-represented persons
� Job related skills development
� Higher education
� Financial support
� Mentorship
� Paid Apprenticeships
� “Manager in Training”
� Other:

5. Do you compensate (wages & benefits) at or above a Living Wage ($20.53)
X - Yes
� No

6. Non-mandatory benefits (i.e. extended health) to your employees
X - Extended health

                       X - RRSP contribution
                       X - Sick Leave Pay
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WORKFORCE DIVERSITY 
 

Vendors’ are required to answer to the following question, which is for information 
gathering purposes only, and will be kept confidential in accordance with the Legal 
Terms and Conditions.

As best known, in the space below, indicate the vendor’s company profile with regards 
to economic inclusion supporting employment equity, diversity, inclusion and
reconciliation by an equity-seeking demographic (including but not limited to Women, 
Indigenous Peoples, Ethno- cultural People (minorities, newcomers, immigrants), 
persons with disabilities or LGBTQ2+ people). Confidential & for information only

Overall Workforce 
Diversity:

6% Indigenous People

4% Black & African diaspora

13%   Person of Color & 
Racialized

4%   2S/LGBTQQIPAA+

� Trans & Gender Diverse & Non-
binary

40%   Women

�   People with Disabilities

�   Neurodiverse

Leadership/Management/Executive 
Workforce Diversity:

�   Indigenous People

4%   Black & African diaspora

4%   Person of Color & Racialized

�   2S/LGBTQQIPAA+

�   Trans & Gender Diverse & Non-binary

36%   Women

�   People with Disabilities
�   Neurodiverse

If you choose not to respond 
please indicate why:

� Do not track this information
� Do not want to share 

this information

CRGL does not actively track this 
information or ask its employees to disclose 
this information. The above information is 
based on the information individuals were 
willing to share.
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SUBCONTRACTORS 

Provide details on Subcontractors in the form set out below by listing all of the subcontractors that the 
Proponent proposes to use in carrying out its work under an Agreement. 

If selected to enter into an Agreement with the City, the Proponent may be limited to using 
subcontractors listed in its Proposal.  If the City objects to a subcontractor listed in a Proposal, the City 
may permit a Proponent to propose a substitute Subcontractor acceptable to the City. 

Subcontracted Scope Wildfire Risk Assessment, Analysis, Reporting Services 

Subcontractor Frontera Forest Solutions, Inc. (www.fronterasolutions.ca)

Contact (name, title, email, 
telephone no.) 

Nicholas Soverel, Owner 

nsoverel@fronterasolutions.ca, Tel: 778-873-6742 

Approximate Percent of the 
Work to be Subcontracted 

40% 

Social Value Business - shall 
mean a business that has a 
recognized environmental or 
social certification and/or is 
majority owned/controlled by 
an equity-seeking demographic 
(including but not limited to 
non-profit, cooperative, 
Women, Indigenous Peoples, 
Ethno-cultural People 
(minorities, newcomers, 
immigrants), persons with 
disabilities or LGBTQ+ people). 

Frontera is 100% LGBTQ+ and 100% immigrant owned.  

The Subcontractor’s Relevant 
Experience (identify at least 
three similar projects within 
the last five years, including the 
client) 

1. Project Name: RMOW Fire and Fuels Consulting 

 Client: Resort Municipality of Whistler (RMOW) 

 Nature of Work: 
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 Value: $150,000/year 

 Client Contact: 

2. Project Name: MLMCF and DoM Fire and Fuels 
Consulting Services (2019-2022) 

 Client: Mcleod Lake Mackenzie Community 
Forest and the District of Mackenzie 

 Nature of Work: 
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 Value: $100,000/year 

 Client Contact: 

3. Project Name: 

 Client: 

 Nature of Work: 
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 Value: $100,000/year 

 Client Contact: 
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Diamond Head Consulting Ltd. October 26, 2022
878 east 17th St
North Vancouver
NORTH VANCOUVER, BC V7L 2X1

Person/Business :
Account number :

DIAMOND HEAD CONSULTING LTD
657906

This letter provides clearance information for the purposes of Section 258 of the Workers
Compensation Act.

We confirm that the above-referenced firm is active, in good standing, and has met
WorkSafeBC's criteria for advance clearance. Accordingly, if the addressee on this letter
is the prime contractor, the addressee will not be held liable for the amount of any
assessment payable for work undertaken by the above-referenced firm to January 01, 2023.

This firm has had continuous coverage with us since March 01, 2001.

Employer Service Centre
Assessment Department

Clearance Reference # : C133490975
CLRAAA

6951 Westminster Highway
Richmond BC
V7C 1C6
www.worksafebc.com

Telephone 604 244 6380
Toll Free within Canada
1 888 922 2768
Fax 604 244 6390

Assessment Department
Mailing Address

Location Clearance Section

PO Box 5350
Station Terminal
Vancouver BC V6B 5L5

To alter this document constitutes fraud.
Please refer to your account number in your correspondence or when contacting the Assessment Department.

- 1 -

For more information about Section 258 and clearance letters visit WorkSafeBC.com
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Vancouver Stanley Park 
Hemlock Looper Impact Assessment and Forest Management Plan

Closing: Nov 1, 2022 

P: 
E: 
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LETTER OF INTRODUCTION

Nov 1, 2022

:

• 
designers

• 

• Extensive experience 
management planning

• 

• 
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2 PROJECT INTRODUCTION 2
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2 PROJECT INTRODUCTION

implemented
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3.1 
LiDAR inventory

2
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6

3.2 Tree risk assessment

3.3 Hemlock Looper impact assessment
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We're installing sticky 
banding around select City 
trees to mil"(rnize damage 
from the W~tern Hemlock 

Looper Moth. The trial 
trunk wrap will be removed 
once the caterpillar stage 

has ended. 
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3.4 

 

3.5 

3.6 
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PROPOSED PROJECT TIMELINE 

_r~-.,~,---,,-,v--.,-,, =~ -" ~ ~ ••• ~ ...... :.. --, ~ 
~~~~~~ ·-~~~:-- ---- --=-~ '.:'. • 

ftd.'(e\TP.P·~~ -·11111~ev.-:w ;i"~'•u1,rwP'tif ,J;t~:i, l )\if? :;w,,,;~,~, 

PROGRAM REQUIREMENTS I 

Technology Based Forest Assessment 

LiDAR based analysis 1.· -· .. r 
Remote Sensing analysis -- ' -

Crown bulk density analysis 

Ground truthing 

Drone flights 
'~-W 

·- -r 
I I* Assessment of wildfire polygons ! 

Tree risk polygons assessment ., ' : .. - - , . -
Forest health assessment •-- . ' -
Forest health management plan 

.-
Consultation w ith staff and fire dept -
Development of summary maps ,, 

Draft wi ldfire risk mitigation plan 

Draft Hemlock Looper plan 

Draft tree risk management plan 

Visual impact assessment 

Consultation and review with Vancouver 

Development of final document . 

12 Proposal I Metro Vancouver Hemlock Looper Impact Assessrnent and Treatment Prescriptions 
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4 FEES, RATES, CHARGES, AND OTHER 
COMMERCIAL CONSIDERATIONS 

- - . -. 
■iii• • • 1:n•n• 2,~.,., . . ■---,,~-·'lill • • ,.L. .... - -

·-·· . - s.21(1 ) 
__. ... ,_ 

!Technology Based Forest Assessment 

LiDAR based analysis 8 

Remote Sensing analysis 4 

Crown bulk density analysis 16 

Subtotal 

K3round truthlng 

Drone flights 16 

Foresters assesssment of high risk wildfire 

polygons 32 

!Tree risk polygons assessment 32 32 

Forest health assessment 24 24 

Subtotal 

Forest health management plan 

Consultation with staff and fire dept 24 76 

Development of summary maps 72 12 

Draft interm wildfire risk m it igation plan 56 76 

Draft interim Hemlock Looper assessment 

'3nd response plan 56 24 8 

Draft t ree risk management plan 24 24 

!Visual impact assessment 16 

Consultation and review with Vancouver 16 16 76 8 

Development of final document 16 8 8 8 

Subtotal 

!TOT AL HOURS 352 72 I 64 I 84 

!TOTAL COST PER EMPLOYEE s.21 (1) 

DISBURSEMENTS 

Pleiades Neo 6-band, 30 cm satellite 

imagery, August 2020 

r\/'ehicles 

!TOTAL FEES 

FEES+GST 

. . 
l ·-· - -· 

'iiliml 

s.21 (1) -
48 64 

34 40 

60 72 

176 

16 32 s.21(1) 

8 40 

8 72 

8 56 

200 -
40 s.21(11 

40 64 

8 80 

8 96 

24 72 

40 56 

8 64 

16 56 

528 

326 I 898 

$1,000 

$1,200 

$99,27C 

$104,234 
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Our core Diamond Head team includes:

• 
• 
• 
• 
• 
• 
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4.1 Work Experience

Client

Key personnel

Client

Key personnel

Client

Key personnel
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Client

Key personnel

Client

Key personnel

Client

Key personnel

Client

Key personnel
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Client

Key personnel

Client

Key personnel

•
•
•
•
•
•
•
•
•
•
•
•
•
•
•
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• 
• 

Forest ecology:

• 
• 
• 
• 
• 
• 
• 
• 
• 
• 

• 
• 
• 
• 
• 
• 
• 
• 
• 
• 

• 
• 
• 
• 

• 
• 
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EXPERIENCE

•

•

•

•
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Trevor Cox
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Vlad Romanescu
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MICHAEL COULTHARD
PRINCIPAL
SENIOR FORESTER, BIOLOGIST

T 604.733.4886 • mike@diamondheadconsulting.com
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TREVOR COX 
PRINCIPAL 
SENIOR PLANNER/ ARBO RIST • 

T 604.73 .4886 • trev r diamondheadconsultin .c m 

DIAMON~EAD I 3559 Commercial Street, Vancouver, BC VSN 4E8 
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CONOR CORBETT 
WILDFIRE & FORESTRY DIVISION COORDINATOR 
FORESTER AND ARBORIST 

T 604.733.4886 • conor@diamondheadconsultin .com 

I 3559 Commercial Street, Vancouver, BC VSN 4E8 
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MICHAEL HARRHV 
ARBORIST AND FORESTER 

f-------------------------------CO 

T 604. 733.4886 • mikeharrhy@diamondheadconsulting.com 

s.22(3)(d) 

DIAMON~EAD I 3559 Commercial Street, Vancouver, BC V5N 4E8 
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VLAD ROMANESCU 
GIS & IT COORDINATOR 
SENIOR GIS ANALYST 

T 604.733.4886 • vlad@diamondheadconsulting.com 

• 

I 3559 Commercial Street, Vancouver, BC VSN 4E8 

City of Vancouver - FOi 2024-125 - Page 221 of 228 



NGUYET-ANH NGUYEN 
GIS ANALYST -· 
T 604.733.4886 • nguyet-anh@diamondheadconsulting.com 

I 3559 Commercial Street, Vancouver, BC VSN 4EB 
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Contact: Mike Coulthard 

mike@diamondheadconsulting.com 

3559 Commercial Street 

Vancouver, BC 

Canada V5B 4E8 

T: 604.733.4886 

www.diamondheadconsulting.com 
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DECLARATION OF SUPPLIER CODE OF CONDUCT COMPLIANCE

Complete this Declaration of Supplier Code of Conduct Compliance in the form set out below.

All proposed suppliers are to complete and submit this form to certify compliance with the supplier 
performance standards set out in the Supplier Code of Conduct.

The City of Vancouver expects each supplier of goods and services to the City to comply with the supplier 
performance standards set out in the City’s Supplier Code of Conduct (SCC) 
<https://policy.vancouver.ca/AF01401P1.pdf>.  The SCC defines minimum labour and environmental 
standards for City suppliers and their subcontractors.

Suppliers are expected to comply with the aforementioned standards upon submitting a tender, proposal, 
application, expression of interest or quotation to the City, or have a plan in place to comply within a specific 
period of time.  The City reserves the right to determine an appropriate timeframe in which suppliers must 
come into compliance with these standards.  To give effect to these requirements, an authorized signatory 
of each proposed vendor must complete the following declaration and include this declaration with its 
submission:

As an authorized signatory of ___Diamond Head Consulting__(vendor name), I declare that I have reviewed 
the SCC and to the best of my knowledge, __Diamond Head Consulting__ (vendor name) and its proposed 
subcontractors have not been and are not currently in violation of the SCC or convicted of an offence under 
national and other applicable laws referred to in the SCC, other than as noted in the table below (include 
all violations/convictions that have occurred in the past three years as well as plans for corrective action).

Section of SCC / 
title of law

Date of violation 
/conviction

Description of 
violation / 
conviction

Regulatory / 
adjudication body and 
document file number

Corrective 
action plan

I understand that a false declaration and/or lack of a corrective action plan may result in no further 
consideration being given to the submission of __Diamond Head Consulting_ (vendor name).

Signature:

Name and Title: Trevor Cox, Principal
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Diamond Head Consulting - Sustainability 

 

Indigenous Participation 

Diamond head funds a scholarship at UBC for two first nations students  

1 – Diamond Head does not have any strategic partnerships or joint ventures with First Nations and/or 
Indigenous peoples 

2 – Diamond Head is currently working for the Musqueam band helping with the master planning of 
Block K on IR2. They are also helping with the planning and construction of Block F at UBC. Diamond 
Head is completing an Environmental Management Plan for the Tsleil-Waututh Nation. 

3 – Diamond Head will ensure that first nations contractors are considered as priority proponents during 
the bidding of contracts developed as part of this project. If archeological studies are required, the 
Squamish, Musqueam and Tsleil-Waututh Bands will be hired directly.  

 

Supplier Diversity 

Diamond Head is owned by 5 partners: 40% women 

Social/Diverse Certifications: None 

Enviro/Other Certifications: Forest Safety Council Certified 

Do you have a Supplier Diversity program to include/consider equity-seeking businesses as your 
vendors/suppliers/sub-contractors?  

No 

7.2 Employment Equity and Workforce Diversity 

1. 1. In addition to being an equal opportunity employer, please describe any policies/programs or 
how you advance employee equity, diversity and inclusion for under-represented populations (such as 
Women, Indigenous People, People with Disabilities 

We have a Code of Conduct in place which communicates our core values to staff. It focuses on 
fostering a positive workplace that is diverse and inclusive where differences are respected and 
celebrated. Our Employee Policy Handbook includes a Respectful Workplace Policy to ensure all 
staff are treated with dignity and respect, free from bullying, harassment, and discriminations. 
Its intent is to provide an environment that respects and promotes human rights and personal 
dignity.  

In advance of formal hiring processes, we have discussions around personal and unconscious 
bias in order to be more aware of bias and tailor our hiring process to minimize the impact of 
bias as much as possible. We are cognizant that our workforce could be more diverse with 
regard to under-represented populations, and we consider this in the hiring choices we make.  
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2. Do you regularly conduct an employee equity ‘survey’ or similar information/data collection on 
workplace diversity. Y/N 

 Yes 

 a. Please describe how you track/monitor your workforce diversity including frequency 

We track the diversity of our workforce annually through any information our hiring team is able 
to provide. We also update these statistics whenever we experience a large shift in the 
component of our staff who work seasonally.  

3. Do you source/hire from Workforce Development and/or Skill Training programs, including pre-
employment support, apprenticeships or ongoing employment support, for people who are under-
represented and/or face barriers to traditional employment (such as Indigenous persons, Women, 
youth, Minorities, People with Disabilities including mental health)? Y/N 

No 

4. Do you support training for career advancement and/or skills development? If yes, please describe. 

Yes. All staff are provided with an annual allowance for professional development to attend 
training, courses, conferences or workshops. In addition, Diamond Head pays for staff’s 
professional dues and any courses or exams necessary to maintain their relevant professional 
certifications.  

Diamond Head offers a group professional development opportunity to all staff annually. We 
host monthly lunch and learns for staff. Each session focuses on either an important skill or gives 
staff the opportunity to do a presentation on a recent work project, their thesis or other subject 
of interest.  

5. Do you compensate at or above a Living Wage (currently $20.91/hr). Do you provide non-mandatory 
benefits (i.e. extended health) to your employees?  

All our professional staff are compensated above the living wage for Metro Vancouver. Our 
operational crew leads and crews specializing in knotweed treatment are compensated at or 
above the living wage; however our unspecialized operational crews are compensated just 
below the living wage at $19 per hour.  

 Yes, we provide the following non-mandatory benefits: 

 Annual health spending account (HSA) 
 Professional development and personal field gear allowance 
 Paid sick days – 3 additional beyond the BC ESA minimum for COVID related absences.  
 Vacation pay above BC ESA minimums 
 Professional dues 

7.3 Workforce Diversity 

Overall Workforce Diversity: 

% Women 45% 
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% Indigenous Peoples 1% 

% Ethno-cultural People 32% 

% People with Disabilities 4% 

% LGBTQ2+ 11% 

Leadership/Management/Executive Workforce Diversity: 

% Women 40% 

% Indigenous Peoples 0% 

% Ethno-cultural People 0% 

% People with Disabilities 0% 

% LGBTQ2+ 40% 
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~YOF CERTIFICATE OF EXISTING INSURANCE 

Section 2 through 8 - to be completed and executed by the Insurer or its Authorized Representative 

1. THIS CERTIFICATE IS ISSUED TO: City of Vancouver. 453 W 12th Avenue. Vancouver. BC. V5Y 1V4 
and certifies that the insurance policy (policies) as listed herein has/have been issued to the Named Insured and 
is/are in full force and effect. 

2. NAMED INSURED (must be the same name as the Proponent/bidder and is either an individual or a legally 
incorporated company) 
Diamond Head Consulting Ltd. 

BUSINESS TRADE NAME or DOING BUSINESS AS 
Diamond Head Consulting Ltd. 

BUSINESS ADDRESS 
3559 Commercial Street. Vancouver, BC V5N 4E8 _____________________ _ 

DESCRIPTION OF OPERATION 
Duties usual and customary to the practice of the insured 

3. PROPERTY INSURANCE (All Risks Coverage including Earthquake and Flood} 

4. 

5. 

6. 

7. 

8. 

INSURER Northbridge General Insurance Corporation. __ _ 
TYPE OF COVERAGE Commerc=ia"-I ,_Pr=o=p=erty=--------
POLICY NUMBER (1)fil _ _______ _ 

Insured Values (Replacement Cost} 
Building and Tenants' Improvements 
Contents and Equipment 

$ 1 044 195 
$ 66 657 

POLICY PERIOD From 06/01/2022 to 06/01/2023 Deductible Per Loss $ 5 000 

COMMERCIAL GENERAL LIABILITY INSURANCE (Occurrence Form) 
Including the following extensions: INSURER General 
Insurance Corporation 
✓ Personal Injury 
✓ Property Damage including Loss of Use 

to 

POLICY NUMBER 
POLICY PERIOD 
06/01/20223 

From 

✓ Products and Completed Operations Limits of Liability (Bodily Injury and Property Damage Inclusive} 

✓ Cross Liability or Severability of Interest 
✓ Employees as Additional Insureds 
✓ Blanket Contractual Liability 
✓ Non-Owned Auto Liability 

Per Occurrence 
Aggregate 
All Risk Tenants' Legal Liability 
Deductible Per Occurrence 

AUTOMOBILE LIABILITY INSURANCE for operation of owned and/or leased vehicles 
INSURER_________________ Limits of Liability-

$ 10 000 000 
$ 10 000 000 
$ 500 000 
$ 1 000 

POLICY NUMBER______________ Combined Single Limit $ _______ _ 
POLICY PERIOD From ______ to _____ If vehicles are insured by ICBC, complete and 
provide Form APV-47. 
0 UMBRELLA ORO EXCESS LIABILITY INSURANCE 
Damage Inclusive} 
INSURER POLICY NU- M---BE __ R _____________ _ 

POLICY PERIOD From ______ to ____ _ 
PROFESSIONAL LIABILITY INSURANCE 
INSURER POLICY NU-M----BE __ R _____________ _ 

POLICY PERIOD From ______ to ____ _ 

Limits of Liability (Bodily Injury and Property 

Per Occurrence 
Aggregate 
Self-Insured Retention 
Limits of Liability 
Per Occurrence/Claim 
Aggregate 
Deductible Per 
Occurrence/Claim 

$ _______ _ 
$ _______ _ 
$ _______ _ 

$ _______ _ 
$ _______ _ 
$ _______ _ 

If the policy is in a "CLAIMS MADE" form, please specify the applicable Retroactive Date: 

OTHER INSURANCE 
TYPE OF INSURANCE "'E.,.rr=or..,s_.&"--O=m=is=s=io-"'ns,._ _____ _ 
INSURER Beazley Cam1cla I td. 
POLICY NUMBERS.15{1 }(!)"'----------
POLICY PERIOD From 06/01/2022 to 06/0112023 
TYPE OF INSURANCE ___________ _ 
INSURER POLICY NU-M--BE __ R _____________ _ 

POLICY PERIOD From to ____ _ 

Limits of Liability 
Per Occurrence 
Aggregate 
Deductible Per Loss 
Limits of Liability 
Per Occurrence 
Aggregate 

Deductible Per Loss 

$ 2 000 000 
$ 2 000 000 
$ 25 000 

$ _______ _ 
$ _______ _ 

$ _______ _ 

SIGNED BY THE INSURER OR ITS AUTHORIZED REPRESENTATIVE 
_______________________________________ DatedSeptember 12. 2022 
PRINT NAME OF INSURER OR ITS AUTHORIZED REPRESENTATIVE, ADDRESS AND PHONE NUMBER 
Jordan Fellner, 400-4350 Still Creek Drive, Burnaby, BC V5C 0G5 604-269-1000 
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