

March 22, 2007

REQUEST FOR PROPOSAL PS07015

**LANDSCAPE ARCHITECT CONSULTING SERVICES
FOR GRANVILLE STREET REDESIGN**

AMENDMENT # 1

RE: SCHEDULE A TO PROPOSAL FORM - REQUIREMENTS (page PF 16)

DELETE:

7.0 Approximate Timeline

Approximate timeline for the Project is as follows:

Work Plan Estimates		
Phase and Work Package		*Duration
Phase I	Design Development	10-12 weeks
Phase II	Detailed Final Design	8-10 weeks
Phase III	Construction	[4 to 8 weeks (?)]
Total Duration		[26 (?)] months

REPLACE WITH:

7.0 Approximate Timeline

Approximate timeline for the Project is as follows:

Work Plan Estimates		
Phase and Work Package		*Duration
Phase I	Design Development	10-12 weeks
Phase II	Detailed Final Design	8-10 weeks
Phase III	Construction	To be determined
Total Duration		Approximately 26 months

**REQUEST FOR PROPOSAL PS07015
LANDSCAPE ARCHITECT CONSULTING SERVICES
FOR GRANVILLE STREET REDESIGN**

AMENDMENT # 1

This amendment must be completed, and attached to your Tender form.

If you have already submitted your Tender, this amendment shall be submitted to the City Clerk's Office, 3rd Floor, 453 West 12th Avenue, Vancouver, BC V5Y 1V4 in an envelope clearly marked "Amendment No. 1 to Request for Proposal No. PS07015: **LANDSCAPE ARCHITECT CONSULTING SERVICES FOR GRANVILLE STREET REDESIGN**" before the closing time of 3:00 PM, TUESDAY, APRIL 3, 2007

NAME OF VENDOR

SIGNATURE OF AUTHORIZED SIGNATORY

DATE